
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

PURCHASING DEPARTMENT 
REQUEST FOR INVITATION TO BID NO. 06ITB51266K-DB  

 
 

RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
 

For 
 

THE DEPARTMENT OF PUBLIC WORKS 
 
BID DUE TIME AND DATE: 11:00 A.M.  Monday, August 7, 2006 
 
PURCHASING CONTACT: DARLENE A. BANKS at (404) 730-7879 
E-MAIL: Darlene.Banks@co.fulton.ga.us  
      
LOCATION:   FULTON COUNTY PURCHASING DEPARTMENT 
  130 PEACHTREE STREET, S.W., SUITE 1168 
  ATLANTA, GA 30303 

 

                             Vision 
People              Families        Neighborhoods 
 
                           Mission 
To serve, protect and govern in concert with 
local municipalities 
 
                           Values 
People   Customer Services 
Ethics   Resource Management 
Innovation               Equal Opportunity  
 



RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS  BID NO. 06ITB51266K-DB 
 

BID DOCUMENTS AND REQUIREMENTS 
 

TABLE OF CONTENTS 
 

 
Invitation to Bid 

Purpose …………………………………………………………………………………………………….1 
Description of Project ………………………………………………………………………………………1 
Scope of Work Summary ………………………………………………………………………………….1 
Purchasing the Bid Document …………………………………………………………………………….1 
Term of Contract ……………………………………………………………………………………………2 
No Contact Provision ………………………………………………………………………………………2 
Bid Contact ………………………………………………………………………………………………….2 
Award ………………………………………………………………………………………………………..2 
Pre-Bid Conference…………………………………………………………………………………………3 

 
Section 1 

Contract Documents ……………………………………………………………………………………….4 
Definitions …………………………………………………………………………………………………..4 
Bidder’s Modification and Withdrawal of Bids …………………………………………………………..5 
Addenda and Interpretations ……………………………………………………………………………..5 
Site Examination…………………………………………………………………………………………….6 
Bid…………………………………………………………………………………………………………….6 
Bid and Contract Security ………………………………………………………………………………….7 
Right to Reject Bids ……………………………………………………………………………………….8 
Applicable Laws ……………………………………………………………………………………………8 
Examination of Contract Documents ……………………………………………………………………..8 
Termination ………………………………………………………………………………………………….8 
Indemnification and Hold Harmless Agreement…………………………………………………………8 
Bid Opening …………………………………………………………………………………………………8 
Determination of Successful Bidder ……………………………………………………………………..8 
Wage Clause ………………………………………………………………………………………………..9  
Notice of Award of Contract ………………………………………………………………………………9 
Execution of Contract Documents ……………………………………………………………………….9 
Joint Venture ………………………………………………………………………………………………10 
Contractors Compliance with Procurement …………………………………………………………….10 
Availability of Funding ……………………………………………………………………………………10 
Bid General Requirements ………………………………………………………………………………11 
 

Section 2 
Bid Form …………………………………………………………………………………………………..16 

 
Section 3 

Purchasing Forms & Instructions ……………………………………………………………………….18 
Form A - Non-Collusion Affidavit of Prime Bidder …………………………………………………….19 
Form B - Non-Collusion Affidavit of Sub-Contractors …………………………………………………21 
Form C - Certificate of Acceptance of Request for Bid Requirements………………………………23 
Form D – Contractor’s Georgia Utility License Certification…. ………………………………………24 
Form E - Certification regarding Debarment……………………………………………………………25 
Form F - Corporate Certification ………………………………………………………………………..28 
Form G- Disclosure Form and Questionnaire …………………………………………………………29 

 
Section 4 

Bid Bond Requirements ………………………………………………………………………………….32 
Bid Bond ……………………………………………………………………………………………………33 
 
 
 



RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS  BID NO. 06ITB51266K-DB 
 

BID DOCUMENTS AND REQUIREMENTS 
 

TABLE OF CONTENTS 
 

 
Section 5 

Contract Compliance Requirements  
Non-Discrimination in Contracting and Procurement ………………………………………………..36 
Required Forms and EBO Plan ………………………………………………………………………….37 
Exhibit A – Promise of Non-Discrimination……………………………………………………………..38 
Exhibit B – Employment Report …………………………………………………………………………39 
Exhibit C – Schedule of Intended Subcontractor Utilization …………………………………………40 
Exhibit D – Letter of Intent to Perform As a Subcontractor or Provide Materials or Services …….43 
Exhibit E – Declaration Regarding Subcontracting Practices ……………………………………….44 
Exhibit F – Joint Venture Disclosure Affidavit …………………………………………………………45 
Exhibit G – Prime Contractor/Subcontractor Utilization Report ……………………………………..48 

 
Section 6 

Insurance Information/Requirements …………………………………………………………………..49 
 

Section 7 
Sample Contractual Agreement …………………………………………………………………………54 
 

Section 8 
A. Performance Bond Requirements …………………………………………………………………57 
     Performance Bond……………………………………………………………………………………58 
B.  Payment Bond Requirements ………………………………………………………………………61 
     Payment Bond Requirements ………………………………………………………………………62 

Section 9 
General Conditions ……………………………………………………………………………………….65  
 

Section 10 
Supplemental Conditions ………………………………………………………………………………...89 
 

Section 11 
Pricing Forms ……………………………………………………………………………………………124  
 

Appendices 
 
 
 
 
 
 
 
 
 
 



                                                                                                     
06ITB51266K-DB Riverside Road Water System Improvements Invitation to Bid 

1 
  
  

 

INVITATION TO BID 

06ITB51266K-DB   RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
 
Purpose:  
 
 

The Fulton County Purchasing Department solicits Bids from qualified and experienced vendors to 
provide construction services for the installation of water main and appurtenances along Riverside 
Road and Eves Road in North Fulton County. 
 
Description of Project: 
 
 

The work to be done consists of furnishing all materials and equipment and performing all labor 
necessary for the construction of Riverside Road Water System Improvements which include 
approximately 6,000 linear feet of 8-in DIP water main including all pipes, fittings, valves, fire 
hydrants, connections to existing mains, service connections, appurtenances, testing and other 
related work necessary to complete the water system improvements work as shown on the 
drawings and specified in the specifications. The work shall be in conformance with the contract 
documents, general conditions, supplemental conditions, any accompanying plans and Fulton 
County Construction Standards and Specifications.   
  
Scope of Work Summary: 
 
The work to be done consists of furnishing all materials and equipment and performing all labor 
necessary for the construction of Riverside Road Water System Improvements which include 
approximately 6,000 linear feet of 8-in water main including all pipes, fittings, valves, fire hydrants, 
connections to existing mains, service connections, appurtenances and other related work 
necessary to complete the water system improvements as shown on the drawings and specified in 
the specifications 
 
All work shall be in conformance with the contract documents, general conditions, special 
conditions, any accompanying plans and Fulton County Construction Standards and Specifications 
(Revised August, 2005).  Once approved by the Fulton County Board of Commissioners and the 
Contract Documents are executed, the work may begin only with the issuance of a written Notice to 
Proceed. 
 
Note:  No separate Payment will be made for Mobilization in this contract.  Mobilization costs are 
the responsibility of the selected contractor. 
 
The term of this Contract shall be sixty (60) consecutive calendar days from the issuance of a 
Notice to Proceed.   
  
Purchasing the Bid Document 
 
This document and supporting documents can be downloaded at the Fulton County Website, 
http://www.co.fulton.ga.us/  under “Bid Opportunities”.   
 
Applications for documents, along with a non-refundable $50.00 payment must be made to 
Department of Public Works, 141 Pryor Street, S.W., Suite 3077, Atlanta, Georgia 30303. 
Payment must be in the form of a company or personal check payable to Fulton County. Checks 
returned for any reason will result in the proposal being deemed non-responsive.  This amount 
includes all fees for printing and distribution and will be used to defray a portion of the printing 
cost that may have been incurred for the tendering of the Project. Partial sets of the bid document 
will not be issued. To Purchase a bid package (ITB, Drawings and Water Main Construction 
Specifications) contact Simeon Solomero or Brandon Ward, Technical Services Division at 
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the Fulton County Government Center, 141 Pryor St., 6th floor, Atlanta GA  30303, (404) 
730-7467. 
 
All other questions should be addressed by the procedures outlined in this Bid to Darlene A. 
Banks, Fulton County Purchasing Department at 404-730-7879, Darlene.Banks@co.fulton.ga.us.  
 
Term of Contract:  
 
The term of this Contract shall be sixty (60) consecutive calendar days from the issuance of a 
Notice to Proceed. 
 
No Contact Provision 
 
It is the policy of Fulton County that the evaluation and award process for County contracts shall 
be free from both actual and perceived impropriety, and that contacts between potential vendors 
and County officials, elected officials and staff regarding pending awards of County contracts 
shall be prohibited. 
 
A. No person, firm, or business entity,  however situated or composed, obtaining a copy of 

or responding to this solicitation, shall initiate or continue any verbal or written 
communication regarding this solicitation with any County officer, elected official, 
employee, or designated County representative, between the date of the issuance of this 
solicitation and the date of the County Manager’s recommendation to the Board of 
Commissioners for award of the subject contract, except as may otherwise be specifically 
authorized and permitted by the terms and conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or entity regarding 

this solicitation, if same are authorized and permitted by the terms and conditions of this 
solicitation, shall be directed to the Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or written 

communications with County officers, elected officials, employees, or designated County 
representatives shall result in a written finding by the Purchasing Agent that the 
submitted Bid or proposal of the person, firm, or entity in violation is “non-responsive”, 
and same shall not be considered for award. 

 
Bid Contact 
 
Information regarding the bid, either procedural or technical, may be obtained by contacting 
Darlene A. Banks, Assistant Purchasing Agent at (404) 730- 7879, Fulton County Department of 
Purchasing.  Information regarding the bid requirements may be obtained by using the following 
procedure.  Inquiries must be submitted in writing to; 
 
Fulton County Purchasing Department 
Attn:  Darlene A. Banks 
130 Peachtree Street, S.W. Suite 1168 
Atlanta, GA 30303       
Phone:  (404) 730-7879 
Fax:  (404) 893-1745 
Reference Bid # 06ITB51266K-DB 
 
Basis of Award 
 
The Contract, if awarded, will be awarded on a lump sum basis to the lowest responsive and 
responsible bidder.  No bid may be withdrawn for a period of sixty (60) days after the date of bid 
opening except as permitted by O.C.G.A., §36-91-41 et seq., as amended.  Each Bid must be 
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accompanied by a Bid Bond in accordance with the Bid Bond Requirements provided in the 
Contract Documents, on a Surety Company’s Standard Bid Bond Form acceptable to the County in 
an amount no less than 5% of the amount bid.  The successful bidder will be required to furnish a 
Performance Bond and Payment Bond, on or before the issuance of Notice to Proceed, each in 
the amount of 100% of the Contract Amount.  All other required Contract Documents must be fully 
completed and executed by the Contractor and his/her Surety, and submitted to the Owner on or 
before the issuance of the Notice to Proceed. 
 
Pre-Bid Conference 
 
Date:  Thursday, July 13, 2006   
Time:  9:00am 
Location: Fulton County Purchasing Department, Public Safety Building 
  130 Peachtree Street, S.W. Suite 1168 

Atlanta, GA 30303 
 

A pre-bid conference will be held in the Fulton County Purchasing Department Conference Room, 
located at 130 Peachtree Street, S.W. Suite 1168, Atlanta, Georgia 30303.  Inquiries regarding 
the solicitation either technical or otherwise may be submitted in writing prior to the pre-
bid conference and will be addressed at the pre-bid conference.  Any additional questions 
asked at the pre-bid conference must be submitted in written form at the pre-bid conference and 
will be responded to in the form of an addendum with the County’s official responses. 
 
The pre-bid conference will be conducted for the purpose of explaining the County’s bid process, 
the specifications/technical documents, and to provide and initial verbal, non-binding verbal 
response to questions concerning these bid specifications and to discuss issues from the bidders 
perspective.  However, no verbal response provided at the pre-bid conference binds the County.  
Only those responses to written and responded to by the County in written communications will 
be official. 
 
 

END OF SECTION  
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SECTION 1 
 

INSTRUCTIONS TO BIDDERS 
 
A. Contract Documents 
 
 The Contract Documents include the Invitation to Bid, Instructions to Bidders, Contractor's 

Bid (including all documentation accompanying the Bid and any post-Bid documentation 
required by the County prior to the Notice of Award), Bonds, all Special Conditions, General 
Conditions, Supplementary Conditions, Specifications, Drawings and addenda, together 
with written amendments, change orders, field orders and the Construction Manager's 
written interpretations and clarifications issued in accordance with the General Conditions 
on or after the date of the Contract Agreement. Shop drawing submittals reviewed in 
accordance with the General Conditions, geotechnical investigations and soils report and 
drawings of physical conditions in or relating to existing surface structures at or contiguous 
to the site are not Contract Documents. The Contract Documents shall define and describe 
the complete work to which they relate. 

 
B. Definitions: Where the following words or the pronouns used in their stead occur herein, 

they shall have the following meaning.  If a conflict exists as to the meaning of a word, the 
definition existing in the General Conditions, if present, shall govern. 

 
Construction Manager - The Construction Manager is the person or entity identified as 
such in writing by the County.  The Construction Manager may be a County employee or 
entity retained by the County for purposes of administering this contract. The term 
“Construction Manager” means the Construction Manager or the Construction Manager’s 
authorized representative.  The Construction Manager is the County’s agent for purposes 
of administering this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in 
consideration of the Work. 
 
County / Owner - FULTON County, Georgia, a political subdivision of the State of 
Georgia, acting by and through the Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight 
the next day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the 
designee thereof. 
 
Engineer – Shall be the Deputy Director, Technical Services Group, of Public Works or 
his duly authorized representative.   
 
Notice to Proceed - A written communication issued by the County to the Contractor 
authorizing it to proceed with the work, establishing the date of commencement and 
completion of the work, and providing other direction to the Contractor. 
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a 
part of the work, as established pursuant to General Condition 009-81, is sufficiently 
completed in accordance with the requirements of the contract documents so that the 
identified portion of the work can be utilized for the purposes for which it is intended. 
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Work and Project - All of the services specified, indicated, shown or contemplated by the 
contract documents, and furnishing by the Contractor of all materials, equipment, labor, 
methods, processes, construction and manufacturing materials and equipment, tools, 
plans, supplies, power, water, transportation and other things necessary to complete 
such services in accordance with the contract documents to insure a functional and 
complete facility. 
 
Owner – Shall mean the Fulton County, Georgia, party to the first part of the Contract 
Agreement, or its authorized and legal representatives. 
 
Contract Time – Shall mean sixty (60) consecutive calendar days for completion of the 
work, to be computed from the date of the Notice to Proceed. 
 
Liquidated Damages – Shall mean the sum of one thousand dollars ($1,000.00) a day, 
which amount shall be paid by the Contractor to the County for each act of non-
compliance and/or non-performance by the Contractor in the execution of the Contract. 
 
Products – Shall mean materials or equipment permanently incorporated into the work. 
 
Provide – Shall mean to furnish and install. 
 
Balanced Bid – Shall mean a bid in which each of the unit prices and total amount bid for 
each of the listed items reasonably reflects the value of that item with regard to the entire 
job considering the prevailing cost of labor, material and equipment in the relevant 
market. A bid is unbalanced when, in the opinion of the owner, any unit prices or total 
amounts bid on any of the listed items do not reasonably reflect such values. 

 
C. Bidder’s Modification and Withdrawal of Bids:  A Bidder may modify or withdraw its 

bid by written request, provided that the request is received by the County prior to the bid 
due date and time at the address to which bids are to be submitted.  Provided further, 
that in case of an electronic request (i.e. facsimile, e-mail, etc.) a written confirmation 
thereof over the authorized signature of the  Bidder must be received by the County at 
the address to which original Bids are to be submitted within three (3) calendar days after 
issue of the electronic message.  Following withdrawal of its bid, the Bidder may submit a 
new, providing delivery is affected prior to the established bid opening date and time.  No 
bid may be withdrawn after bid due date for sixty (60) calendar days. 

 
D. Addenda and Interpretations: No interpretations of the meaning of the Drawings, 

Specifications or other pre-bid documents will be made to any Bidder orally. Bidders 
requiring clarification or interpretation of the Bidding Documents shall make a request to 
Darlene A. Banks no later than 2:00 PM, Friday, July 21, 2006.   Written requests for 
clarification or interpretation may be mailed, hand delivered, e-mailed or faxed to the 
Assistant Purchasing Agent at the address below, e-mail address or fax number.  
Telephone inquiries will not be accepted. 

 
  Darlene A. Banks, Assistant Purchasing Agent 
  Department of Purchasing 
  Fulton County Public Safety Building 
  130 Peachtree Street, S.W., 1168 
  Atlanta, GA  30303 
  Fax:  (404) 893-1745 
  Darlene.Banks@co.fulton.ga.us 
 
 Only communications from firms that are in writing and signed will be recognized by the 

County as duly authorized expressions on behalf of proposers/bidders. Any and all such 
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interpretations and any supplemental instructions will be in the form of written Addenda to 
the Specifications which, and if any addenda are issued to this Invitation to Bid. 

 
E. Site Examination: There will be no site visit for this project.  It will be the responsibility of 

the bidder to review the area and location of the work and take into account moving or 
replacing any obstacles 

 
Bid: All Bids must be made on the Bid forms contained herein. The Bid shall be enclosed in 
a sealed envelope, addressed to Department of Purchasing, Fulton County Public Safety 
Building, 130 Peachtree Street, S.W., Suite 1168 Atlanta, Georgia 30303 and labeled "Bid 
for ITB-06ITB51266K-DB RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS. THE 
BIDDER IS ALSO REQUIRED TO DISPLAY THEIR GEORGIA UTILITY CONTRACTOR 
LICENSE NUMBER ON THE OUTSIDE OF THE SEALED BID ENVELOPE. The Utility 
Contractors license (For all contractors engaged in Utility Contracting – Utility 
Contracting is defined as the undertaking to construct, erect, alter or repair or to 
have constructed, erected, altered, or repaired any utility system in which the cost of 
the utility system work exceeds one hundred thousand dollars - $100,000) number is 
also required to be clearly printed on the Proposers/Bidders Envelope. 
 
REQUIRED SUBMITTALS:  The bidder must complete and execute the following: 
 

1. Bid Form 
2. Bid Schedule 
3. Bid Bond  
4. Certification of Acceptance of Bid/Proposal Requirements  
5. Corporate or Partnership Certificate   
6. Non-Collusion Affidavit of Prime Bidder  
7. Non-Collusion Affidavit of Subcontractor   
8. Contract Compliance Forms, fully executed  

a. Promise of Non-Discrimination  (Exhibit A) 
b. Employment Report  (Exhibit B) 
c. Schedule of Intended Subcontractor Utilization (Exhibit C) 
d. Letter of Intent to Perform As a Subcontractor or Provide Materials or 

Services  (Exhibit D) 
e. Declaration Regarding subcontractor Practices (Exhibit E) 
f. Joint Venture Disclosure Affidavit (Exhibit F) 

g. Equal Business Opportunity (EBO) Plan 

Any bids received after the stated time and date shall not be considered. It shall be the 
sole responsibility of the bidder to have his/her bid delivered to the Fulton County 
Department of Purchasing for receipt on or before the stated time and date. If a bid is 
sent by U.S. Mail, the bidder shall be responsible for its timely delivery to the Purchasing 
Department. Bids delayed by mail will not be considered, shall not be opened, and 
arrangements shall be made for their return at the bidder's request and expense. 

 
 The original signed bid with three (3) copies shall be submitted in a sealed package, clearly 

marked on the outside "Bid for the Riverside Road Water System Improvements, Bid 
Number 06ITB51266K-DB.” Additionally, Bidder is to write their Georgia’s Utility 
Contractor License Number on the outside of the sealed package containing the bid.  
Failure to put the Utility Contractor License number on the package will result in the bid 
being determined to be non-responsive.  

 
 Bid shall be publicly opened on Monday, August 7, 2006 at 11:00am, with only the names 

and total bid price of the bidders disclosed at the opening. 
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F. Bid and Contract Security: A Bid Bond for an amount equal to five percent (5%) of the 
bid amount must accompany each Proposal. The bid bond shall be submitted in a 
separate, sealed envelope marked “Bid Bond”.  

 
Bids must be accompanied by a bid bond or certified check in an amount of five 
percent (5%) of the TOTAL AMOUNT of the base bid.  The bid bond or certified check 
shall apply ONLY TO THIS BID.  The bid name and contract number must appear on the 
security instrument.  The bond must remain in full force and effect until the Bidder 
executes the final Contract.  Bids not satisfying the bonding requirements of this project 
will be declared non-responsive. 

 
Any bid bond, performance bond, payment bond, or security deposit required for public 
works construction contract shall be approved and filed with purchasing agent.  At the 
option of the County, if the surety named in the bond is other than a surety company 
authorized by law to do business in this state pursuant to a current certificate of authority 
to transact surety business by the Commissioner of Insurance, such bond shall not be 
approved and filed unless such surety is on the United States Department of Treasury’s 
list of approved bond sureties.   
 
A Purchasing Agent shall approve as to form and as to the solvency of the surety any bid 
bond, performance bond, or payment bond required by this.  In the case of a bid bond, 
such approval shall be obtained prior to acceptance of the bid or proposal.  In the case of 
payment bonds and performance bonds, such approval shall be obtained prior to the 
execution of the contract. 
 
Whenever, in the judgment of the County: 
(1) Any surety on a bid, performance, or payment bond has become insolvent; 
(2) Any corporation surety is not longer certified or approved by the Commissioner of 

Insurance to do business in the state; or 
(3) For any cause there are no longer proper or sufficient sureties on any or all the bonds  
 
The County may require the contractor to strengthen any or all of the bonds or to furnish 
a new or additional bond or bonds within ten days.  Thereupon, if so ordered by the 
County, all work on the contract shall cease unless such new or additional bond or bonds 
are furnished.  If such bond or bonds are not furnished within such time, the County may 
terminate the contract and complete the same as the agent of and at the expense of the 
contractor and his or her sureties. 
 
As a condition of responsiveness the bidder must contain a Bid Bond for an amount 
equal to 5% of the bid amount.  The Bid Bond shall be included in a separate envelope 
marked on the outside “Bid Bond”.  Checks or letters of credit of any type will not be 
accepted. A certified cashier’s check will be acceptable.  Provide a completed and fully 
executed Bid Bond.  When the bidder’s package is opened, a purchasing agent will verify 
the presence of the Bid Bond and remove it from the Proposal Package. 
 
If the bidder withdraws its bid from the competition after the selection of its bid for a 
reason not authorized by Georgia law, the County will proceed on the Bid Bond, along 
with any other available remedies. 
 
The Surety of the Bid Bond shall be from a surety company authorized to do business in 
the State of Georgia, shall be listed in the Department of Treasury Circular 570, and shall 
have an underwriting limitation in excess of 100% of the bid amount. The Bonds and 
Surety shall be subject to approval by the County Attorney. 
 
Attorneys-in-fact for bidders who sign bid bonds or contract bonds must file with each 
bond a certified and effectively dated copy of their power of attorney. 
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G. Right to Reject Bids: The County reserves the right to reject any or all bids and to waive 

informalities. No bids will be received after the time set for opening bids. Any unauthorized 
conditions, limitations or provisions attached to the Bid, except as provided herein, will 
render it informal and may cause its rejection. Unbalanced bids will be subject to rejection. 
Any bidder may withdraw his/her bid, either personally or by telegraphic or written request, 
at any time prior to the scheduled closing time for receipt of bids. Telegraphic or written 
requests for withdrawal must be in the possession of the County prior to the closing time for 
receipt of bids. 

 
H. Applicable Laws:  All applicable laws and regulations of the State of Georgia and 

ordinances and regulations of Fulton County shall apply.  Protestors shall seek resolution of 
their complaints in the manner provided in the Fulton County Code of Laws §2-324, which 
is incorporated by reference herein. 

 
I. Examination of Contract Documents:  Prospective bidders shall examine the contract 

documents and before submitting a bid, shall make a written request to the County for an 
interpretation or correction of any ambiguity, in consistency or error therein which could be 
discovered by a bidder.  At the bid opening each bidder shall be presumed to have read 
and be familiar with the contract documents.   

 
J. Termination:  The County may terminate the contract resulting from this solicitation at any 

time the vendor fails to carry out the contract provisions, if in the opinion of the County, the 
performance of the contract is unreasonably delayed, or the vendor is in direct violation of 
the contract conditions.  The County shall provide the vendor with notice of any conditions 
which violate or endanger the performance of the contract and, if after such notice the 
contractor fails to remedy such conditions within thirty (30) days, to the satisfaction of the 
County, the County may exercise their option in writing to terminate the Contract without 
further notice to the Contractor and order the Contractor to stop work immediately and 
vacate the premises.  Vendor agrees by its bid submission that the County’s decision is 
final and valid.   

 
K. Indemnification and Hold Harmless Agreement:  The successful contractor will agree to 

indemnify, save harmless and defend the County, its agents, servants, and employees from 
all lawsuits, claims, demands, liabilities, losses and expenses for or on account of any 
injury or loss in connection with the work performed under this contract:  Provided, however 
the Contractor shall not be liable for any damages resulting for the sole negligent or 
intentional acts or omission of the County and its employees, agents or representatives.  

 
L. Bid Opening: Bids will be opened in public and read aloud. All bidders are requested to be 

present at the opening. 
 
M. Determination of Successful Bidder:  Fulton County desires to complete this work in a 

timely manner.  The Contract will be awarded to the lowest responsive, responsible 
bidder(s), if awarded.   

 
1) Responsibility:  The determination of the bidder’s responsibility will be 

made by the County based on whether the bidder meets the following minimum 
requirements:  

 
a) The County reserves the right to reject any bid if the evidence submitted by, 

or investigation of, the bidder fails to satisfy the County that he/she is 
properly qualified to carry out the obligations of the Contract. 

b) Is properly licensed to perform this type of work in Fulton County.  Bidders 
must have a utility contractor’s license to perform this work.  O.C.G.A. §43-
14-8.3 (h) 
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c) Maintains a permanent place of business individually or in conjunction with 
the prime contractor. 

d) Has the appropriate and adequate technical experience.  Designated Project 
Manager must be proficient in all aspects of contracted work. 

e) Has adequate personnel and equipment to do the work expeditiously. 
f) Has suitable financial means to meet obligations incidental to the work. 

 
2) Responsiveness: The determination of responsiveness will be made by the 

County based on a consideration of whether the bidder has submitted a complete 
Bid form without irregularities, excisions, special conditions, or alternative bids for 
any item unless specifically requested in the Bid form. 

 
N. Wage Clause: Pursuant to 102-391, Each Contractor shall agree that in the performance 

of the Contract he will comply with all lawful agreements, if any, which the Contractor had 
made with any association, union, or other entity, with respect to wages, salaries, and 
working conditions, so as not to cause inconvenience, picketing, or work stoppage. 

 
O. Notice of Award of Contract: As soon as possible, and within sixty (60) days after receipt 

of bids, the County shall notify the successful Bidder of the Award of Contract. 
 
The award shall be made by the Board of Commissioners of Fulton County to the lowest 
responsive, responsible bidder(s) as soon as possible after receipt of bids, taking into 
consideration price and the responsiveness to the requirements set forth in the Invitation for 
Bid.  In such case, no claim shall be made by the selected Contractor(s) for loss of profit if 
the contract is not awarded or awarded for less work than is indicated and for less than the 
amount of his bid.  The total of the awarded contract shall not exceed the available funds 
allocated for this project. 
 
Should the County require additional time to award the contract, the time may be extended 
by mutual agreement between the County and the successful bidder.  If an Award of 
Contract has not been made within sixty (60) days from the bid date or within the extension 
mutually agreed upon, the Bidder may withdraw the Bid without further liability on the part 
of either party. 
 
Any award made by the Board of Commissioners as a result of this bid will begin from the 
date of the notice to proceed. The Bidder agrees hereby to commence work under this 
Contract, with adequate personnel and equipment, on a date to be specified in a written 
order of the Program Manager.   The contract shall become effective on the Contract 
Date and shall continue in effect until the end of the term of the contract or until the 
project has been closed-out by the Program Manager unless earlier terminated pursuant 
to the termination provisions of the contract.   
 

P. Execution of Contract Documents: Upon notification of Award of Contract, the County 
shall furnish the Contractor the conformed copies of Contract Documents for execution 
by the Contractor and Contractor’s surety. 

 
Within fifteen (15) days after receipt the Contractor shall return all the documents properly 
executed by the Contractor and the Contractor’s surety.  Attached to each document shall 
be an original power-of-attorney for the person executing the bonds for the surety and 
certificates of insurance for the required insurance coverage.    
 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-
attorney and certificates of insurance, the County shall complete the execution of the 
documents.  Distribution of the completed documents will be made upon completion. 
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Should the contractor and/or surety fail to execute the documents within the time specified, 
the County shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the County fails to execute the documents within the time limit specified, the Contractor 
shall have the right to withdraw the Contractor’s bid without penalty. 
 
Should an extension of any of the time limits stated above be required, this shall be done 
only by mutual agreement between both parties. 
 
Any agreement or contract resulting from the acceptance of a bid shall be on a County 
approved document form.  The County reserves the right to reject any agreement that does 
not conform to the Invitation for Bid and any County requirements for agreements and 
contracts.  The County reserves the right to modify the agreement resulting from this bid 
upon the recommendation of the County Attorney. 
 

Q. Joint Venture Any Bidder intending to respond to this solicitation as a joint venture must 
submit an executed joint venture agreement with its offer.  The agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the joint 
venture in all transactions with Fulton County, or be accompanied by a document, binding 
upon the joint venture and its constituent members, making such designation.  Offers from 
joint ventures that do not include these documents will be rejected as being non-
responsive. 
 

R. Contractors Compliance With All Assurances And/Or Promises Made In Response 
To Procurement:  Should any Bidder submit a response to the County promising to 
provide a certain level of service for either the scope of work, MFBE participation, or any 
other matter, including where such promise or assurance is greater than what is required 
by the procurement documents, and should this response containing the promise or 
assurance be accepted by the County and made a part of the Contract Documents, then 
this degree or level of service promised by the bidder relating to the scope of work, MFBE 
participation, or other matter shall be considered to be a material part of the Agreement 
between the bidder and the County, such that the bidder’s failure to provide the agreed 
upon degree or level of service or participation shall be a material breach of the 
Agreement giving the County just cause to terminate the Agreement for cause, pursuant 
to the General Conditions of the Agreement. 

 
S. Availability Of Funding:  Any award of work, contract, or service for any portion of the 

06ITB51266K-DB Riverside Road Water System Improvements will be conditional and 
subject to Fulton County obtaining financing through the issuance of water and sewer 
revenue bonds where the proceeds from such bonds are in an amount sufficient to fund 
the 06ITB51266K-DB Riverside Road Water System Improvements. This conditional 
award will not be in effect until Fulton County has been successful in raising the required 
funds for payment of the 06ITB51266K-DB Riverside Road Water System Improvements. 
If it proves impossible for Fulton County to raise the required funds, the conditional award 
will be cancelled by Fulton County without any recourse by the responding entity. The 
submittal of a bid in response to any phase of the procurement for the 06ITB51266K-DB 
Riverside Road Water System Improvements serves as acceptance of this condition by 
the entity responding to the procurement. Without waiving any of the conditions contained 
herein, and solely for informational purposes, please be aware that the Fulton County 
Board of Commissioners has taken legislative action authorizing the Fulton County 
Director of Finance to procure the services of the various professionals that will assist in 
obtaining the bond proceeds, and it is anticipated that the funding will be in place by the 
second or third quarter of 2006. 
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FULTON COUNTY PURCHASING DEPARTMENT 
 

BID GENERAL REQUIREMENTS  
 

06ITB51266K-DB   RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
 
The following information pertains to the submission of a Bid to Fulton County, and contains 
instructions on how Bids must be presented in order to be considered.  Listed below are the 
requirements for all Bidders interested in doing business with Fulton County. 
 

1. The Bid sheets included in this Invitation to Bid (“Bid”) must be fully completed and 
returned with the Bid unless otherwise specified in writing by the Purchasing 
Department.  Type or neatly print the date, company name, and the full legal name 
and title of the person(s) signing the Bid in the place provided at the bottom of each 
Bid sheet.  Any additional sheets submitted must contain the same signature and 
Bidder information. 

 
2. All signatures must be executed by person(s) having contracting authority for the 

Bidder. 
 

3. Absolutely no fax Bids or reproduction Bids will be accepted, except that photocopies  
may be submitted in addition to the original when multiple copies of the Bid are 
specifically requested in the solicitation.  

 
4. The envelope in which the Bid response is submitted must be sealed and clearly 

labeled with the Bid number, project title, due date and time, and the name of the 
company or individual submitting the proposal.  Bids must be received by the opening 
date and time shown on this Bid in order to be considered.  The Purchasing Agent 
has no obligation to consider Bids which are not in properly marked envelopes.  
Contract Compliance submittals shall be submitted in a separate sealed envelope or 
package. 

 
5. The original and the required number of copies of the Bid must be returned to: 

 
Darlene A. Banks 
Fulton County Purchasing Department 
130 Peachtree Street, S.W., Suite 1168 
Atlanta, Georgia 30303 

        
Any inquiries, questions, clarifications or suggestions regarding this solicitation 
should be submitted in writing to the Purchasing Contact Person.  Contact with any 
other County personnel in regard to a current solicitation is strictly prohibited in 
accordance with Fulton County “No Contact” policy outlined in Section 35. 

 
6. Show information and prices in the format requested.  Prices are to be quoted F.O.B. 

Destination, and must include all costs chargeable to the Contractor executing the 
Contract, including taxes.  Unless otherwise provided in the Contract, Fulton County 
shall have no liability for any cost not included in the price.  The Contractor shall 
provide Fulton County the benefit through a reduction in price of any decrease in the 
Contractor’s costs by reason of any tax exemption based upon Fulton County’s 
status as a tax-exempt entity. 

 
7. All prices Bid must be audited by the Bidder to ensure correctness before the Bid is 

submitted.  The Bidder is solely responsible for the accuracy of information placed on 
a Bid sheet, including prices. Clerical or mathematical error is insufficient to void a 
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successful Bid but a Bidder may withdraw a sealed Bid prior to opening without a 
penalty. 

 
8. All prices must be submitted in the format requested and less all trade discounts.  

When multiple items are being Bid, Bidder must show both the unit price and the total 
extended price for each item. When applicable, the Bidder must include an additional 
lump sum Bid for groups or items.  In the event a Bidder is offering an additional 
discount on groups of items, Bidder must indicate the total lump sum Bid for the 
particular group of items before any extra discount, the amount of extra discount, and 
the net total for the particular group.  In the event of an extension error, unit pricing 
shall prevail. 

 
9. By submitting a signed Bid, Bidder agrees to accept an award made as a result of 

that Bid under the terms and conditions spelled out in the Bid documents.  In the 
event of a conflict between the different Bid documents, the County’s cover Contract 
(if used) shall have precedence, followed in order by the Invitation to Bid, Purchase 
Order, Bid, Contractor’s Warranty Agreement, Maintenance Agreement, and/or other 
Contractor provided agreements.  

 
10. A Bidder may submit only one (1) Bid response for each specific Bid solicitation 

unless otherwise authorized in the specifications. 
 

11. All prices submitted by the Bidder to Fulton County must be guaranteed by the 
authorized person(s) against any price increase for the time period designated in the 
Bid specifications, and Fulton County must be given the benefit of any price decrease 
occurring during such designated time period. 

 
12. All items Bid must be new. Used, rebuilt and refurbished items will not be considered 

unless specifically authorized by Fulton County in the written specifications. 
 

13. All Bidders must specify in the Bid response the earliest actual delivery date for each 
item unless otherwise specified in writing by Fulton County.  The delivery date may 
be a factor in deciding the Bidder’s capability to perform. 

 
14. A successful Bidder’s delivery ticket(s) and invoice(s) must list each item separately 

and must show Fulton County’s purchase order number as well as the proper 
department and address to which delivery was made, as listed on the purchase order 
or in the Bidder’s contract with Fulton County. 

 
15. Unless clearly shown as “no substitute” or words to that effect, any items in this 

invitation to Bid which have been identified, described or referenced by a brand name 
or trade name are for reference only.  Such identification is intended to be descriptive 
but not restrictive, and is to indicate the general quality and characteristics of 
products that may be offered.  Each item Bid must be individually identified as to 
whether it is a specified item or an equivalent item by typing or printing after the 
item(s):  The brand name; model or manufacturer’s number, or identification regularly 
used in the trade.  Deviations from the specifications must be clearly and fully listed 
on the Bid sheet, including photographs or cuts, specifications, and dimensions of the 
proposed “alternate”. Fulton County is the sole judge of “exact equivalent”, or 
“alternate”. The factors to be considered are: function, design, materials, 
construction, workmanship, finishes, operating features, overall quality, local service 
facilities, warranty terms and service, and other relevant features of item(s) Bid. 

 
16. For all Bids, Fulton County reserves the right to request representative samples.  If 

requested, samples must be delivered at the Bidder’s cost within three (3) business 
days.  Samples are submitted at the risk of the Bidder and may be subjected to 
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destructive tests by Fulton County. Samples must be plainly tagged with Fulton 
County’s Bid number, item name, manufacturer, and the name of the Bidder. 

 
17. Item(s) Bid must be complete and ready to operate.  No obvious omissions of 

components or necessary parts shall be made even though the specifications may 
not detail or mention them.  Unit(s) must be furnished with factory installed equipment 
and must be comparable with the basic form, fit, and functional requirements which 
are all to be included in the base price as well as any other equipment included as 
standard by the manufacturer or generally provided to the buying public. 

 
18. All successful Bidders must assume full responsibility for all item(s) damaged prior to 

F.O.B. Destination delivery and agree to hold harmless Fulton County of all 
responsibility for prosecuting damage claims. 

 
19. All successful Bidders must assume full responsibility for replacement of all defective 

or damaged goods within thirty (30) days of notice by Fulton County of such defect or 
damage. 

 
20. All successful Bidders must assume full responsibility for providing or ensuring 

warranty service on any and all items including goods, materials, or equipment 
provided to the County with warranty coverage.  If a successful Bidder is not the 
manufacturer, all manufacturers’ warranties must be passed through to Fulton 
County.  The Bidder and not Fulton County is responsible for contacting the 
manufacturer of the warranty service provided during the warranty period and 
supervising the completion of the warranty service to the satisfaction of Fulton 
County. 

 
21. As a successful Bidder providing any equipment which requires fitting and assembly, 

the Bidder shall be solely responsible for such installation being performed by a 
manufacturer’s authorized or approved servicer or an experienced worker, utilizing 
workmanship of the highest caliber.  The Bidder must verify all dimensions at the site, 
shall be responsible for their correctness, and shall be responsible for the availability 
of replacement parts when specified in writing by Fulton County in the specifications, 
purchase order, or other contract. 

 
22. A successful Bidder is solely responsible for disposing of all wrappings, crating, and 

other disposable material upon deliver of item(s). 
 

23. All Bidders are required to be authorized distributors or regularly engaged in the sale 
or distribution of the type of goods, materials, equipment or services for which the 
Bidder is submitting a Bid response in addition, all Bidders are required to provide 
Fulton County with three (3) written references documenting the successful 
completion of Bids or contracts for the types of items including goods, materials, 
equipment, or services for which the Bidder is submitting a Bid response.  In 
instances where a Bidder has never supplied such goods, material, equipment, or 
services before, the Bidder must submit with the Bid response a statement and 
supporting documentation demonstrating such expertise, knowledge, or experience 
to establish the Bidder as a responsible Bidder, capable of meeting the Bid 
requirements should an award be made.  No exceptions to this provision will be 
made unless authorized in the Bid specifications. 

 
24. Bidders may be required to furnish evidence that they maintain permanent places of 

business of a type and nature compatible with their Bid proposal, and are in all 
respects competent and eligible vendors to fulfill the terms of the specifications.  
Fulton County may make such investigations as it deems necessary to determine the 
ability of the Bidder to perform such work, and reserves the right to reject any Bidder 
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if evidence fails to indicate that the Bidder is qualified to carry out the obligation of the 
Contract and to complete the work satisfactorily. 

 
25. All Bidders must comply with all Fulton County Purchasing laws, policies, and 

procedures, non-discrimination in contracting and procurement ordinances, and 
relevant state and federal laws including but not limited to compliance with EEOC 
hiring guidelines and requirements under the Americans with Disabilities Act.  
Successful Bidder must obtain all permits, licenses, and inspections as required and 
furnish all labor, materials, insurance, equipment, tools, supervision, and incidentals 
necessary to accomplish the work in these specifications. 

 
26. If a successful Bidder is unable or unwilling to enter into a Contract with Fulton 

County subsequent to being granted an award, or who fails to perform in accordance 
with the Bid specifications the Bidder will be subject to damages and all other relief 
allowed by law. 

 
27. Successful Bidders contract directly with Fulton County and are the party or parties 

obligated to perform.  Contracts may not be assigned and any failure to perform the 
Contract in accordance with the specifications will constitute a breach of Contract and 
may result in a Bidder being found to be “non-responsive” in the future. 

 
28. In case of default by the successful Bidder, Fulton County may procure the articles 

for services from another source and hold the successful Bidder responsible for any 
resulting excess cost. 

 
29. The County may award any Bid in whole or in part to one or more vendors or reject 

all Bids and/or waive any technicalities if it is in the best interests of the County to do 
so.  In the event that all Bids are not rejected, Bids for items including goods, 
materials, equipment, and services will be awarded to the lowest “responsible” 
Bidder(s) as determined by Fulton County.  Submitting the lowest Bid, as published 
at the Bid opening, does not constitute an award or the mutual expectation of an 
award of a Contract and purchase order.  For purposes of this notice and the 
attached Bid sheets, a purchase order is a Contract to provide items including goods, 
materials, equipment, and services and is intended to have the full force and effect of 
a Contract.  A breach of the terms and conditions of a purchase order constitutes a 
breach of Contract. 

 
30. Bids for projects that are solicited pursuant to the Georgia Local Government Public 

Works Construction Law (O.C.G.A. § 36-91-1 et seq.) may withdrawn as follows:   
 

Competitive sealed Bids (“Bid”) may not be revoked or withdrawn until 60 days after 
the time set by the governmental entity for opening of Bids. At the end of this time 
period, the Bid will cease to be valid, unless the Bidder provides written notice to the 
County prior to the scheduled expiration date that the Bid will be extended for a time 
period specified by the County.  

 
31. In the evaluation of the Bids, any award will be subject to the Bid being: 

 
A. Compliant to the specification – meets form, fit, and function 

requirements stated or implied in the specification. 
B. Lowest cost to the County over projected useful life. 
C. Administratively Compliant – Including all required bonds, insurance, 

established quality of work and general reputation, financial 
responsibility, relevant experience, and related criteria. 
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32. All proposals and Bids submitted to Fulton County are subject to the Georgia “Open 
Records Act”, Official Code of Georgia, Annotated (O.C.G.A.) §50-18-70 et seq.  

 
33. All proposals and Bids submitted to Fulton County involving Utility Contracting are 

subject to the Georgia law governing licensing of Utility Contractors, O.C.G.A. §43-
14-8.2(h).  The Utility Contractor License number of the person who will perform the 
utility work shall be written on the face of the Bid envelope. 

 
34. The apparent silence of this specification, and any supplement thereto, as to details, 

of the omission from it of a detailed description concerning any point, will be regarded 
as meaning only the best commercial practices are to prevail.  Only materials of the 
highest quality, correct type, size, and design are to be used.  All interpretations of 
this specification will be made upon the basis of this statement, with Fulton County 
interpretation to prevail. 

 
35. It is the policy of Fulton County that the evaluation and award process for County 

contracts shall be free from both actual and perceived impropriety, and that contacts 
between potential vendors and County officials, elected officials and staff regarding 
pending awards of County contracts shall be prohibited. 

 
A. No person, firm, or business entity,  however situated or composed, 

obtaining a copy of or responding to this solicitation, shall initiate or 
continue any verbal or written communication regarding this solicitation 
with any County officer, elected official, employee, or designated County 
representative, between the date of the issuance of this solicitation and 
the date of the County Manager’s recommendation to the Board of 
Commissioners for award of the subject contract, except as may 
otherwise be specifically authorized and permitted by the terms and 
conditions of this solicitation. 

 
B. All verbal and written communications initiated by such person, firm, or 

entity regarding this solicitation, if same are authorized and permitted by 
the terms and conditions of this solicitation, shall be directed to the 
Purchasing Agent. 

 
C. Any violation of this prohibition of the initiation or continuation of verbal or 

written communications with County officers, elected officials, 
employees, or designated County representatives shall result in a written 
finding by the Purchasing Agent that the submitted Bid or proposal of the 
person, firm, or entity in violation is “non-responsive”, and same shall not 
be considered for award. 

 
36. Any Bidder intending to respond to this solicitation as a Joint Venture must submit an 

executed Joint Venture Agreement with this Bid.  This agreement must designate 
those persons or entities authorized to execute documents or otherwise bind the 
Joint Venture in all transactions with Fulton County, or are accompanied by a 
document, binding upon the Joint Venture and its constituent members, making such 
designation.  Bids from Joint Ventures that do not include these documents will be 
rejected as being “non-responsive”. 

 
37. Any Bidder intending to respond to this solicitation must complete all of the 

Procurement Affidavit Forms provided in this solicitation.  Bids that do not include 
these completed documents will be rejected as being “non-responsive”.  

 
END OF SECTION NO.  1 
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SECTION 2 
 

BID FORM 
 

06ITB51266K-DB   RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
 
Submitted ____________________, 2006. 
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a Bid; and that it is in all respects 
fair and in good faith without collusion or fraud. 
 
The Bidder further declares that he has examined the site of the work and informed himself fully 
in regard to all conditions pertaining to the place where the work is to be done; that he has 
examined the Drawings and Specifications for the work and contractual documents relative 
thereto, and has read all instructions to Bidders and General Conditions furnished prior to the 
openings of bids; that he has satisfied himself relative to the work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
THE BASE BID IS THE AMOUNT UPON WHICH THE BIDDER WILL BE FORMALLY 
EVALUATED AND WHICH WILL BE USED TO DETERMINE THE LOWEST RESPONSIBLE 
BIDDER. 
 
The base bid may not be withdrawn or modified for a period of sixty (60) days following the 
receipt of bids. 
 
BASE BID AMOUNT (Do not include any Bid Alternates) 
 
$             
(Dollar Amount In Numbers) 
 
             
(Dollar Amount in Words) 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment, on a date to be specified in a written order of the Contracting Officer and to fully 
complete all work under this Contract within Sixty (60) consecutive calendar days from and 
including said date. 
 
The Bidder declares that he understands that the quantities shown for the unit prices items are 
subject to either increase or decrease, and that should the quantities of any of the items of work 
be increased, the Bidder proposes to do the additional work at the unit prices stated herein; and 
should the quantities be decreased, the Bidder also understands that payment will be made on 
the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for 
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any decrease in quantities; and that actual quantities will be determined upon completion of work, 
at which time adjustments will be made to the contract amount by direct increase or decrease. 
 
The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 

The undersigned acknowledges receipt of the following addenda (list by the number and date 
appearing on each addendum) and thereby affirms that its Bid considers and incorporates any 
modifications to the originally issued Bidding Documents included therein. 
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
ADDENDUM #     DATED    
 
 
BIDDER:            
 
  Signed by:           
    [Type or Print Name] 
 
 Title:            
 
 Business Address:          
         
                 
  
                 
 
 Business Phone:             
 
 Bidder’s Contractor License No:         
          [State/County] 
 
 License Expiration Date:         
 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
          Dollars 
 
($   ) according to the conditions of “Instructions to Bidders” and provisions  

thereof. 

 

END OF SECTION NO. 2 
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SECTION 3 
 

PURCHASING FORMS & INSTRUCTIONS  
 
This section contains the procurement forms that are required to be executed and submitted with 
the bid package.  This section does not contain all forms required to be included with the bid 
package submittal.   

 
To be deemed responsive to this RFP, Bidders must provide the information requested and 
complete in detail all Purchasing Forms. The appropriate individual(s) authorized to commit the 
Bidder to the Project must sign the Purchasing Forms. Bidders should reproduce each 
Purchasing Form, as required, and complete the appropriate portions of the forms provided in this 
section. 

 
 

• Form A:  Non-Collusion Affidavit of Prime Bidder/Offeror 
 

• Form B:  Non-Collusion Affidavit of Sub-Contractors  
 

• Form C:  Certificate of Acceptance of Request for Bid/Proposal Requirements 
 

• Form D:  Contractor’s Georgia Utility  License Certification 
 

• Form E:  Certification Regarding Debarment 
 

• Form F:   Corporate Certificate 
 

• Form G:   Disclosure Form and Questionnaire 
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Form A 
 

NON-COLLUSION AFFIDAVIT OF BIDDER/OFFEROR  
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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Form B 
 

NON-COLLUSION AFFIDAVIT OF SUBCONTRACTOR  
 
 

STATE OF GEORGIA          
 
COUNTY OF FULTON 
 
 
 
I, __________________________________ certify that pursuant to Fulton County Code Section 
2-320 (11), this bid or proposal is made without prior understanding, agreement or connection 
with any corporation, firm or person submitting a bid for the same work, labor or service to be 
done or the supplies, materials or equipment to be furnished and is in all respects fair and without 
collusion or fraud.  I understand collusive bidding is a violation of state and federal law and can 
result in fines, prison sentences and civil damages awards.  I agree to abide by all conditions of 
this bid or proposal and certify that I am authorized to sign this bid or proposal for the bidder. 

 
Affiant further states that pursuant to O.C.G.A. Section 36-91-21 (d) and (e), 
______________________________________________ has not, by itself or with others, directly 
or indirectly, prevented or attempted to prevent competition in such bidding or proposals by any 
means whatsoever.  Affiant further states that (s)he has not prevented or endeavored to prevent 
anyone from making a bid or offer on the project by any means whatever, nor has Affiant caused 
or induced another to withdraw a bid or offer for the work. 
 
Affiant further states that the said offer of ____________________________ is bona fide, and 
that no one has gone to any supplier and attempted to get such person or company to furnish the 
materials to the bidder only, or if furnished to any other bidder, that the material shall be at a 
higher price.   
   
_______________________________________________ 
(COMPANY NAME) 
 
_______________________________________________ 
(PRESIDENT/VICE PRESIDENT) 
 
Sworn to and subscribed before me this ______ day of _________________, 200__. 
 
________________________________________________ 
(SECRETARY/ASSISTANT SECRETARY) 
 
(Affix corporate seal here, if a corporation)  
 
     
 
Notary Public: ________________________________ 
 
County: _____________________________________    
 
Commission Expires: __________________________ 
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NOTE: 
 
IF THE OFFEROR IS A PARTNERSHIP, ALL OF THE PARTNERS AND ANY OFFICER, 
AGENT, OR OTHER PERSON WHO MAY HAVE REPRESENTED OR ACTED FOR THEM IN 
BIDDING FOR OR PROCURING THE CONTRACT SHALL ALSO MAKE THIS OATH. 
 
IF THE OFFEROR IS A CORPORATION, ALL OFFICERS, AGENTS, OR OTHER PERSONS 
WHO MAY HAVE ACTED FOR OR REPRESENTED THE CORPORATION IN BIDDING FOR 
OR PROCURING THE CONTRACT SHALL MAKE THE OATH. 
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Form C 
 

FULTON COUNTY CERTIFICATE OF ACCEPTANCE OF BID/PROPOSAL REQUIREMENTS 
 

 
This Is To Certify That On This Day Bidder/Proposer Acknowledges That He/She Has Read This Bid 
Document, Pages            To            Inclusive, Including Addendum(s)        To       , And/Or 
Appendices        To       , In Its Entirety, And Agrees That No Pages Or Parts Of The Document Have 
Been Omitted, That He/She Understands, Accepts And Agrees To Fully Comply With The 
Requirements Therein, And That The Undersigned Is Authorized By The Bidding/Proposing 
Company To Submit The Bid/Proposal Herein And To Legally Obligate The Bidder/Proposer 
Thereto. 
 
Company:              
 
Signature:              
 
Name:               
 
Title:               
 
Date:               
 
(Corporate Seal)  
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Form D 
 

CONTRACTOR’S GEORGIA UTILITY LICENSE CERTIFICATION 
  
 
 
Contractor’s Name: _____________________________________________________________ 
 
 
Utility Contractor’s Name: ________________________________________________________ 
 
 
Expiration Date of License:_______________________________________________________ 
 
  
 
 (ATTACHED COPY OF LICENSE) 
 
I certify that the above information is true and correct and that the classification noted is applicable 
to the Bid for this Project. 
 
 
 
Signed: ______________________________________________________________________  
 
 
Date: ________________________________________________________________________  
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Form E 
 

CERTIFICATION REGARDING DEBARMENT 
 

(1)  The Offeror certifies that neither it or its subcontractors is presently debarred, suspended, 
proposed for debarment, declared ineligible, or otherwise excluded from doing business 
with any government agency.  Any such exclusion may cause prohibition of your firm 
from participating in any procurement by the Fulton County Government. 

 
(1) If the Offeror is unable to certify to any of the statements in this certification, such Offeror 

or subcontractor shall attach an explanation to this bid or proposal. 
 

INSTRUCTIONS FOR CERTIFICATION  
 
By signing and submitting this certification, the Offeror is providing the certification set out below: 
 
(1) The certification in this clause is a material representation of fact upon which reliance will 

be placed.   If it is later determined that the prospective vendor knowingly rendered a 
false certification, the Purchasing Agent may pursue all available remedies, including 
suspension and/or debarment, for withdrawal of award or termination of a contract. 

 
(2) The prospective Offeror shall provide immediate written notice to the Purchasing Agent if 

at anytime the Offeror learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
(3) Offeror shall be under a continuing duty to immediately inform the Purchasing Agent in 

writing of any changes, if as a result of such changes, the Offeror certification regarding 
debarment is affected.           

 
DEBARMENT ORDINANCE 

 
The following Section 2-322 of Fulton County Code of Laws establishes the procedure for the 
debarment of contractors. 

 
(a) Authority to suspend. 
 
After reasonable notice to the entity involved and reasonable opportunity for that entity to be 
heard, the Purchasing Agent, after consultation with user department, the County Manager and 
the County Attorney shall have the authority to suspend an entity for cause from consideration for 
award of county contracts.  As used in this section, the term entity means any business entity, 
individual, firm, contractor, subcontractor or business corporation, partnership, limited liability 
corporation, firm, contractor, subcontractor or business structured; provided, further, that any 
such entity shall also be subject to suspension under this section if any of its constituents, 
members, subcontractors at any tier of such entity’s and the entity, or any constituent or member, 
knew or should have known of the commission of the act.  The suspension shall be for a period 
not to exceed three (3) years unless cause is based on a felony conviction for an offense related 
or associated with fraudulent contracting or misappropriation of funds wherein the suspension 
shall not exceed seven (7) years. 
 

(b) Causes for Suspension.  The causes for suspension include: 
 

1) Conviction for commission of a criminal offense as an incident to obtain or attempting to 
obtain a public or private contract or subcontract, or in performance of such contract or 
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subcontract; 
 
2) Conviction of state or federal statutes of embezzlement, theft, forgery, bribery, 

falsification or destruction of records, receiving stolen property or other offense indicating 
a lack of business integrity or business honesty which currently, seriously and directly 
affects responsibility as a county contractor. 

 
3) Conviction of state or federal anti-trust statues arising out of the solicitation and 

submission of bids and proposals; 
 
4) Violation of contract provisions, as set forth below, of a character which is regarded by 

the Purchasing Agent to be so serious as to justify suspension action: 
 

a. Failure to perform in accordance with the specifications within a time limit 
provided in a county contract; 

 
b. A recent record of failure to perform or unsatisfactory performance in accordance 

with the terms of one or more contracts; provided, that failure to perform or 
unsatisfactory performance caused by acts beyond the control of the contractor 
shall not be considered to be a basis for suspension; 

 
c. Material representation of the composition of the ownership or workforce or 

business entity certified to the county as a minority business enterprise; or 
 
d. Falsification of any documents. 

 
5) For violation of the ethical standards set forth in Fulton County Code Chapter 9, Code of 

Ethics. 
 
6) Knowing misrepresentation to the county, of the use which a majority owned contractor 

intends to make a minority business enterprise (a business entity at least 51 percent of 
which is owned and controlled by minority persons, as defined in Fulton County Code 
Chapter 6, Article B, Minority  
Business Enterprise Affirmative Action Program and certified as such by the County) as a 
subcontractor or a joint venture partner, in performing work under contract with the 
County. 
 
Failure to fully and truthfully provide the information required, may result in the 
disqualification of your bid/proposal from consideration or termination of the Contract, 
once awarded.  This document must be completed and included as a part of the 
bid/proposal package along with other required documents. 

 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty of perjury, I declare that I have examined this certification and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 

                On this _______ day of __________________, 2006 
 
 
                
        (Legal Name of Offeror)  (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
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Form F 

CORPORATE CERTIFICATE 
 
Corporations 
 
I, ___________________________________________, certify that I am the Secretary of the 

Corporation named as Contractor in the foregoing Bid; that 

_____________________________________, who signed said Bid on behalf of the Contractor 

was then _________________________________ of said Corporation; that said Bid was duly 

signed for and on behalf of said Corporation by authority of its Board of Directors, and is within the 

scope of its corporate powers; that said Corporation is organized under the laws of the State of 

______________________________. 

 

 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
(SEAL) must be affixed 
 
 
 
Partnership or other entities: 
 
I, ___________________________________________, certify that I am authorized to sign to 
commit ___________________________ named as Contractor in the foregoing Bid.  That said 
company is formed under the laws of the State of ______________________________. 
 
 
 
This _________day of _____________________, 20 ___ . 
 
 
 
_______________________________________________ 
 
 
It is necessary to attach a letter on company letterhead and dated on or after the date of this 
certificate that the individual signing to commit the partnership or other entity not a corporation to 
the stipulations of this bid is authorized to do so.  The letter should be signed by an individual 
working for the company who has knowledge of this fact. 
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Form G 

DISCLOSURE FORM AND QUESTIONNAIRE 
 
1. Please provide the names and business addresses of each of the Offeror’s firm’s officers 

and directors.    
 

For the purposes of this form, the term “Offeror” means an entity that responds to a 
solicitation for a County contract by either submitting a proposal in response to a Request 
for Proposal or a Request for Qualification or a Bid in response to an Invitation to Bid.  
Describe accurately, fully and completely, their respective relationships with said Offeror, 
including their ownership interests and their anticipated role in the management and 
operations of said Offeror. 

 
2. Please describe the general development of said Offeror's business during the past five 

(5) years, or such shorter period of time that said Offeror has been in business.  
 
3. Please state whether any employee, agent or representative of said Offeror who is or will 

be directly involved in the subject project has or had within the last five (5) years: (i) 
directly or indirectly had a business relationship with Fulton County; (ii) directly or 
indirectly received revenues from Fulton County; or (iii) directly or indirectly receives 
revenues from the result of conducting business on Fulton County property or pursuant to 
any contract with Fulton County.   Please describe in detail any such relationship. 

 
LITIGATION DISCLOSURE: 
 
Failure to fully and truthfully disclose the information required, may result in the disqualification of 

your bid or proposal from consideration or termination of the Contract, once awarded. 

 
1. Please state whether any of the following events have occurred in the last five (5) years 

with respect to said Offeror.  If any answer is yes, explain fully the following: 

 
(a) whether a petition under the federal bankruptcy laws or state insolvency laws 

was filed by or against said Offeror, or a receiver fiscal agent or similar officer 
was appointed by a court for the business or property of said Offeror; 

 
(b) whether Offeror was subject of any order, judgment, or decree not subsequently 

reversed, suspended or vacated by any court of competent jurisdiction, 
permanently enjoining said Offeror from engaging in any type of business 
practice, or otherwise eliminating any type of business practice; and 

 
(c) whether said Offeror's business was the subject of any civil or criminal 

proceeding in which there was a final adjudication adverse to said  or Offeror, 
which directly arose from activities conducted by the business unit or corporate 
division of said Offeror which submitted a bid or proposal for the subject project. 
If so please explain. 

 
2. Have you or any member of your firm or team to be assigned to this engagement ever been 

indicted or convicted of a criminal offense within the last five (5) years?  
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  Circle One:  YES   NO 
 
 
3. Have you or any member of your firm or team been terminated (for cause or otherwise) from 

any work being performed for Fulton County or any other Federal, State or Local 
Government ? 

 
 
  Circle One:  YES   NO 
 
 
4. Have you or any member of your firm or team been involved in any claim or litigation adverse 

to Fulton County or any other federal, state or local government, or private entity during 
the last three (3) years? 

 
 
  Circle One:  YES   NO 
 
5. Has any offeror, member of offeror’s team, or officer of any of them (with respect to any 

matter involving the business practices or activities of his or her employer), been notified 
within the five (5) years preceding the date of this offer that any of them are the target of 
a criminal investigation, grand jury investigation, or civil enforcement proceeding? 

 
  Circle One:  YES   NO 
 
If you have answered “YES” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, the name of the court and the file or reference number of the case, 
as applicable.  Any such information should be provided on a separate page, attached to this 
form and submitted with your proposal. 
 
NOTE:  If any response to any question set forth in this questionnaire has been disclosed 
in any other document, a response may be made by attaching a copy of such disclosure.  
(For example, said Offeror's most recent filings with the Securities and Exchange 
Commission (“SEC”) may be provided if they are responsive to certain items within the 
questionnaire.)  However, for purposes of clarity, Offeror should correlate its responses 
with the exhibits by identifying the exhibit and its relevant text. 
 
Disclosures must specifically address, completely respond and comply with all information 
requested and fully answer all questions requested by Fulton County.  Such disclosure must be 
submitted at the time of the bid or proposal submission and included as a part of the bid/proposal 
submitted for this project.   Disclosure is required for Offerors, joint venture partners and first-tier 
subcontractors. 

 
Failure to provide required disclosure, submit officially signed and notarized documents or 
respond to any and all information requested/required by Fulton County can result in the 
bid/proposal declared as non-responsive.  This document must be completed and included as a 
part of the bid/proposal package along with other required documents. 
 
 
 

[SIGNATURES ON NEXT PAGE] 
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Under penalty or\f perjury, I declare that I have examined this questionnaire and all attachments 
hereto, if applicable, to the best of my knowledge and belief, and all statements contained hereto 
are true, correct, and complete. 
 
 

    On this _______ day of __________________, 2006 
 
 
                
        (Legal Name of Proponent)     (Date) 
 
 
                
       (Signature of Authorized Representative) (Date) 
 
 
       ____________________________________________ 
       (Title) 
 
Sworn to and subscribed before me, 
 
this _________ day of ___________________________, 2006 
 
 
__________________________________________________ 
(Notary Public)                       (Seal) 
 
 
Commission Expires _________________________________ 
                (Date)  
 
 

 
 

 
 
 

 
 

 

 

 

END OF SECTION NO. 3 
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SECTION 4 
 

BID BOND REQUIREMENTS 
 
No bid for a contract in Fulton County for work to be done shall be valid for any purpose unless the 
Contractor shall give a Bid Bond with good and sufficient surety payable to, in favor of, and for the 
protection of Fulton County. The Bid Bond shall be in the amount of not less than 5% of the total 
amount payable by the terms of the Contract. No bid shall be read aloud or considered if a proper 
bid bond has not been submitted. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; 
for an individual by a notary with the corporate seal. 
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BID BOND 
 

06ITB51266K-DB RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS  
FULTON COUNTY GOVERNMENT 

 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE       

              

hereinafter called the PRINCIPAL, and          

              

hereinafter call the SURETY, a corporation chartered and existing under the laws of the State of  

     and duly authorized to transact Surety business in the State of 

Georgia, are held and firmly bound unto the Fulton County Government, in the penal sum of             

 _____________                  _Dollars and Cents ($     ___________) 

good and lawful money of the United States of America, to be paid upon demand of the Fulton 

County Government, to which payment well and truly to be made we bind ourselves, our heirs, 

executors, and administrators and assigns, jointly and severally and firmly by these presents. 

 
WHEREAS the PRINCIPAL has submitted to the Fulton County Government, for 06ITB51266K-DB 

Riverside Road Water System Improvements, a Bid; 

 

WHEREAS the PRINCIPAL desires to file this Bond in accordance with law: 

 

NOW THEREFORE:  The conditions of this obligation are such that if the Bid be accepted, the 

PRINCIPAL shall within ten (10) calendar days after receipt of written notification from the COUNTY 

of the award of the Contract execute a Contract in accordance with the Bid and upon the terms, 

conditions and prices set forth therein, in the form and manner required by the Fulton County 

Government, and execute sufficient and satisfactory Performance and Payments Bonds payable t the 

Fulton County Government, each in the amount of one hundred (100%) percent of the total contract 

price in form and with security satisfactory to said Fulton County Government, then this obligation to 

be void; otherwise, to be and remain in full force and virtue in law; and the SURETY shall upon failure 

of the PRINCIPAL to comply with any or all of the foregoing requirements within the time specified 

above immediately pay to the Fulton County Government, upon demand the amount hereof in good 

and lawful money of the United States of America, not as a penalty but as liquidated damages. 

  

In the event suit is brought upon this Bond by the COUNTY and judgment is recovered, the SURETY 

shall pay all costs incurred by the COUNTY in such suit, including attorney’s fees to be fixed by the 

Court. 
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Enclosed is a Bid Bond in the approved form, in the amount of 

            Dollars 

($    ) being in the amount of five (5%) percent of the CONTRACT Sum.  The 

money payable on this bond shall be paid to the Fulton County Government, for the failure of the 

Bidder to execute a CONTRACT within ten (10) days after receipt of the Contract form and at the 

same time furnish a Payment Bond and Performance Bond. 
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IN TESTIMONY THEROF, the PRINCIPAL and SURETY have caused these presents to be duly 

signed and sealed this    day of       , 2006. 

 
 

(Signatures on next page) 
 

 
ATTEST: 
 
 
       
PRINCIPAL 
 
       BY      
           
 (SEAL) 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 

I,       , certify that I am the Secretary of the 

Corporation named as principal in the within bond; that       

 , 

Who signed the said bond of said corporation; that I know this signature, and his/her signature 

thereto is genuine; and that said bond was duly signed, sealed and attested for in behalf of said 

Corporation by authority of its governing body. 

 
 
       
SECRETARY 
 
 
         (CORPORATE SEAL) 
 
 
 
 
 
 
       
SURETY 
 
 
       BY      
(SEAL) 

 
END OF SECTION NO. 4 
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SECTION 5 
 

CONTRACT COMPLIANCE REQUIREMENTS 
 
NON-DISCRIMINATION IN CONTRACTING AND PROCUREMENT 
 
Policy Statement:  It is the policy of Fulton County Government that discrimination against businesses 
by reason of the race, color, gender or national origin of the ownership of any such business is prohibited. 
Furthermore, it is the policy of the Board of Commissioners (“Board”) that Fulton County and all vendors 
and contractors doing business with Fulton County shall provide to all businesses the opportunity to 
participate in contracting and procurement paid, in whole or in part, with monetary appropriations of the 
Board. Similarly, it is the policy of the Board that the contracting and procurement practices of Fulton 
County should not implicate Fulton County as either an active or passive participant in the discriminatory 
practices engaged in by private contractors seeking to obtain contracts with Fulton County.   
 
Equal Business Opportunity Plan (EBO Plan):  In addition to the proposal submission requirements, 
each vendor must submit an Equal Business Opportunity Plan (EBO Plan) with their bid/proposal.  The 
EBO Plan is designed to enhance the utilization of a particular racial, gender or ethnic group by a 
bidder/proposer, contractor, or vendor or by Fulton County.  The respondent must outline a plan of action 
to encourage and achieve diversity and equality in the available procurement and contracting 
opportunities with this solicitation.   
  
The EBO Plan must identify and include: 
 

1. Potential opportunities within the scope of work of this solicitation that will allow for participation of 
racial, gender or ethnic groups. 

 
2. Efforts that will be made by the bidder/proposer to encourage and solicit minority and female 

business utilization in this solicitation. 
 
Fulton County encourages joint ventures, teaming, partnering and mentor-protégé relationships with 
minority and female businesses in an effort to achieve contracting and procurement diversity. 
 
Prompt Payment:  The prime contractor must certify in writing and must document on the Exhibit G 
Form (Prime Contractor/Subcontractor Utilization Report) that all subcontractors, sub-consultants and 
suppliers have been promptly paid for work and materials, (less any retainage by the prime contractor 
prior to receipt of any further progress payments).  In the event the prime contractor is unable to pay 
subcontractors, sub-consultants or suppliers until it has received a progress payment from Fulton County, 
the prime contractor shall pay all subcontractors, sub-consultants or suppliers funds due from said 
progress payments within forty-eight (48) hours of receipt of payment from Fulton County.  In no event 
shall a subcontractor, sub-consultant or supplier be paid later than fifteen (15) days as provided for by 
state law. 
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REQUIRED FORMS AND EBO PLAN: 
 
In order to be compliant with the intent and provisions of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance (99-0960), bidders/proposers must submit the following 
completed documents.  Failure to provide this information shall result in the bid/proposal being deemed 
non-responsive: 
 

 Exhibit A - Promise of Non-Discrimination  
 Exhibit B - Employment Report  
 Exhibit C - Schedule of Intended Subcontractor Utilization  
 Exhibit D - Letter of Intent to Perform As a Subcontractor or Provide Materials or Services  
 Exhibit E - Declaration Regarding Subcontractor Practices  
 Exhibit F - Joint Venture Disclosure Affidavit  
 Equal Business Opportunity Plan (EBO Plan) – This document is not a form.  It is a 

statement created by the bidder/proposer on its company letter head addressing the EBO 
Plan requirements. 

 
All Contract Compliance documents (Exhibits A – F and EBO Plan) are to be placed in a separate sealed 
envelope clearly marked “Contract Compliance”.  The EBO Plan must be submitted on company 
letterhead.  These documents are considered part of and should be submitted with the Technical 
Proposal. 
 
The following document must be completed as instructed if awarded the bid: 
 

 Exhibit G - Prime Contractor’s Subcontractor Utilization Report  
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EXHIBIT A – PROMISE OF NON-DISCRIMINATION 

 
 
“Know all persons by these presents, that I/WE (                                                       ),            
                                           Name 
 
                                                           
  Title      Firm Name 
 
Hereinafter “Company”), in consideration of the privilege to bid on or obtain contracts funded, in whole or 
in part, by Fulton County, hereby consent, covenant and agree as follows: 
 

1) No person shall be excluded from participation in, denied the benefit of, or otherwise 
discriminated against on the basis of race, color, national origin or gender in connection 
with any bid submitted to Fulton County for the performance of any resulting there from, 

 
2) That it is and shall be the policy of this Company to provide equal opportunity to all 

businesses seeking to contract or otherwise interested in contracting with this Company 
without regard to the race, color, gender or national origin of the ownership of this 
business, 

 
3) That the promises of non-discrimination as made and set forth herein shall be continuing 

in nature and shall remain in full force and effect without interruption, 
 

4) That the promise of non-discrimination as made and set forth herein shall be made a part 
of, and incorporated by reference into, any contract or portion thereof which this 
Company may hereafter obtain, 

 
5) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the Board to declare the contract in default and to exercise any and all applicable 
rights and remedies, including but not limited to cancellation of the contract, termination 
of the contract, suspension and debarment from future contracting opportunities, and 
withholding and/or forfeiture of compensation due and owning on a contract; and 

 
6) That the bidder shall provide such information as may be required by the Director of 

Contract Compliance pursuant to Section 4.4 of the Fulton County Non-Discrimination in 
Purchasing and Contracting Ordinance. 

 
 
 
SIGNATURE:                                               
 
ADDRESS:                                               
 
                                                                           
 
 
TELEPHONE NUMBER: ______________________ 
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EXHIBIT B – EMPLOYMENT REPORT 
 
The demographic employment make-up for the bidder must be identified and submitted with this 
bid/proposal.  In addition, if subcontractors will be utilized by the bidder/proposer to complete this project, 
then the demographic employment make-up of the subcontractor(s) must be identified and submitted with 
this bid.   
 
EMPLOYEES 

 
 
FIRM’S NAME:                               
 
ADDRESS:            
 
             
 
TELEPHONE NUMBER:          
 
This completed form is for (Check one)   Bidder/Proposer  Subcontractor 
 
Submitted by: ________________________          Date Completed:     
 
 
 
 
 
 
 
 
 
 
 
 
 

CATEGORY 
NATIVE      
INDIAN 

      
AFRICAN 
AMERICAN

ASIAN 
AMERICAN  

      
HISPANIC 
AMERICAN 

CACUSIAN 
AMERICAN  

  
OTHER

Male/Female 
       
M 

     
F 

      
M 

     
F       M      F      M      F    M      F M   F 

Mgmt/Official                         

Professional 
(Arch., P.E., etc.)                         

Supervisors                         

Office/ Clerical                         

Craftsmen                         

Laborers                         
Others              
(Specify)                         

TOTALS                         
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
If the bidder/proposer intends to subcontract any portion of this scope of work/service(s), this form must 
be completed and submitted with the bid/proposal.   All prime bidders/proposers must include Letter(s) 
of Intent (Exhibit D) in the bid document for all subcontractors who will be utilized under the scope of 
work/services. 
 
Prime Bidder/Proposer:                                    
 
ITB/RFP NUMBER:                                      
 
Project Name or Description of Work/Service(s):                                      
 
                                      
 
                                                                              
 
1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is          is not      a minority or 

female owned and controlled business.  (Please indicate below the portion of work, including, 
percentage of bid amount that your firm will carry out directly):    
 
                          
 
                                                  
 
If the Prime Bidder/Proposer is a Joint Venture, please complete Exhibit F: Joint Venture 
Disclosure Affidavit and attach a copy of the executed Joint Venture Agreement. 

 
2. Sub-Contractors (Including suppliers) to be utilized in the performance of this scope of 

work/service(s), if awarded, are: 
 
 
SUBCONTRATOR NAME:                                    
 
ADDRESS:                                        
 
                                            
 
PHONE:                                          
 
CONTACT PERSON:                         
 
ETHNIC GROUP*:                      COUNTY CERTIFIED**                               
 
WORK TO BE PERFORMED:           
 
              
 
DOLLAR VALUE OF WORK: $                           PERCENTAGE VALUE:                      % 
 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE);  **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
SUBCONTRATOR NAME:                                               
ADDRESS:                                                
                                                  
PHONE:                                                 
CONTACT PERSON:                                                    
ETHNIC GROUP*:    COUNTY CERTIFIED**                                 
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                    PERCENTAGE VALUE:                      % 
 

SUBCONTRATOR NAME:                                            
ADDRESS:                                                              
                                                                                 
PHONE:                                                 
CONTACT PERSON:                                                     
ETHNIC GROUP*:    COUNTY CERTIFIED**                                             
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                               PERCENTAGE VALUE:           % 
 

SUBCONTRATOR NAME:                                               
ADDRESS:                                                 
                                                                                        
PHONE:                                   
CONTACT PERSON:                                           
ETHNIC GROUP*:    COUNTY CERTIFIED**                                              
WORK TO BE PERFORMED:                                                           
DOLLAR VALUE OF WORK: $                        PERCENTAGE VALUE:         % 
 

SUBCONTRATOR NAME:                                              
ADDRESS:                                                
                                                                                                
PHONE:                                                 
CONTACT PERSON:                                                   
ETHNIC GROUP*:    COUNTY CERTIFIED**                                         
WORK TO BE PERFORMED:                                                            
DOLLAR VALUE OF WORK: $                          PERCENTAGE VALUE:                                % 
 
*Ethnic Groups: African American (AABE); Asian American (ABE); Hispanic American (HBE); 
Native American (NABE); White Female American (WFBE); **If yes, attach copy of recent 
certification letter. 
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EXHIBIT C – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
 
Total Dollar Value of Subcontractor Agreements: ($) 
 
Total Percentage Value: (%) 
 
CERTIFICATION:  The undersigned certifies that he/she has read, understands and agrees to be bound 
by the Bid provisions, including the accompanying Exhibits and other terms and conditions regarding sub-
contractor utilization.  The undersigned further certifies that he/she is legally authorized by the Bidder to 
make the statement and representation in this Exhibit and that said statements and representations are 
true and correct to the best of his/her knowledge and belief.  The undersigned understands and agrees 
that if any of the statements and representations are made by the Bidder knowing them to be false, or if 
there is a failure of the intentions, objectives and commitments set forth herein without prior approval of 
the County, then in any such event the Contractor’s acts or failure to act, as the case may be, shall 
constitute a material breach of the contract, entitling the County to terminate the Contract for default.  The 
right to so terminate shall be in addition to, and in lieu of, any other rights and remedies the County may 
have for other defaults under the contract. 
 
 
Signature/Title:                                                                     
 
Firm or Corporate Name:                                               
 
Address:                                                 
 
                                             
 
Telephone: (         )                                                

Fax Number: (        )                                                

Email Address:                                                                         
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EXHIBIT D 

 
LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 

OR 
PROVIDE MATERIALS OR SERVICES 

 
This form must be completed by ALL known subcontractors/suppliers and submitted with the bid.  The 
Prime Contractor must submit Letters of Intent for ALL known subcontractors/suppliers at time of bid 
submission. 
 
To:                                                               

(Name of Prime Contractor Firm) 
 
From:                                                              

(Name of Subcontractor Firm) 
ITB/RFP Number:                                                            
 
Project Name:                                                             
 
The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project (specify in detail particular work items, materials, or services to be 
performed or provided): 
 

Description of Work 

Project 
Commence 
Date 

Project 
Completion 
Date 

Estimated Dollar 
Amount 

        

        

        

        

        

        
 
 
                                                                             
  (Prime Bidder)      (Subcontractor) 
 
Signature                   Signature                                                              
 
Title                   Title                                                                            
 
Date                    Date                                                    
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EXHIBIT E – DECLARATION REGARDING SUBCONTRACTING PRACTICES 

 
If the bidder/proposer does not intend to subcontract any portion of the scope of work services(s), this 
form must be completed and submitted with the bid. 
  
                               Hereby declares that it is my/our intent to  
                            (Bidder) 
 
Perform 100% of the work required for                                                
      (IFB/RFP Number) 
 
                                                             
      (Description of Work) 
 
In making this declaration, the bidder/proposer states the following: 
 

1. That the bidder does not customarily subcontract elements of this type project, and normally 
performs and has the capability to perform and will perform all elements of the work on this 
project with his/her own current work forces; 

 
2. If it should become necessary to subcontract some portion of the work at a later date, the 

bidder will comply with all requirements of the County’s Non-Discrimination Ordinance in 
providing equal opportunities to all firms to subcontract the work.  The determination to 
subcontract some portion of the work at a later date shall be made in good faith and the 
County reserves the right to require additional information to substantiate a bidder’s decision 
to subcontract work following the award of the contract.  Nothing contained in this provision 
shall be employed to circumvent the spirit and intent of the County’s Non-Discrimination 
Ordinances; 

 
3. The bidder will provide, upon request, information sufficient for the County to verify Item 

Number one. 
 
 
AUTHORIZED COMPANY REPRESENTATIVE 
 
Name:                        Title:    Date:                
 
Signature:                                    
 
Firm:                                                  
 
Address:            
 
Phone Number:                                                       
 
Fax Number:                         
 
Email Address:                                                                                            
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 
 
 

IFB No.                                                                                                      
 

Project Name                                                                                          
 
This form must be completed and submitted with the bid if a Joint Venture approach is to be undertaken. 
 
The firms listed below do hereby declare that they have entered into a joint venture agreement pursuant 
to the above mentioned project.  The information requested below is to clearly identify and explain the 
extent of participation of each firm in the proposed joint venture.  All items must be properly addressed 
before the business entity can be evaluated. 
 

1. Firms: 
 

1) Name of Business:                                
  Street Address:                                          
  City/State/Zip:                                            

County:           
  Nature of Business:                                      
 

2) Name of Business:                                      
  Street Address:                                   
  City/State/Zip:                                            
  County:           
  Nature of Business:                                                               
 

3) Name of Business:                                 
  Street Address:                                       
  City/State/Zip:                                                                            

            County:            
  Nature of Business:                                                                    
 
 
 
NAME OF JOINT VENTURE (If applicable):                                     
 
OFFICE ADDRESS:                                                              
 
PRINCIPAL OFFICE: ____________________________________________________________        
 
OFFICE PHONE:                                                 
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  EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
Note:  Attach additional sheets as required 
 
1. Describe the capital contributions by each joint venturer and accounting thereof.  Indicate the 

percentage make-up for each joint venture partner. 
 
2. Describe the financial controls of the joint venture, e.g., will a separate cost center be 

established?  Which venturer will be responsible for keeping the books?  How will the expense 
therefore be reimbursed?  What is the authority of each joint venture to commit or obligate the 
order? 

 
 
3. Describe any Ownership, options for Ownership, or loans between the joint ventures.  Identify 

terms thereof. 
 
 
4. Describe the estimate contract cash flow for each joint venturer. 
 
 
5. To what extent and by whom will the on-site work be supervised? 
 
 
6. To what extent and by whom will the administrative office be supervised? 
 
 
7. Which joint venturer will be responsible for material purchases including the estimated cost 

thereof?  How will the purchase be financed? 
 
 
8. Which joint venturer will provide equipment?  What is the estimated cost thereof?  How will the 

equipment be financed? 
 
 
9. Describe the experience and business qualifications of each joint venturer. 
 
10. Submit a copy of all joint venture agreements and evidence of authority to do business in the 

State of Georgia as well as locally, to include all necessary business licenses. 

11. Percent of ownership by each joint venture in terms of profit and loss sharing:                            
                                                

              

12. The authority of each joint venturer to commit or obligate the other:    
                                                            

 

13. Number of personnel to be involved in project, their crafts and positions and whether they are 
employees of the small business enterprise, the majority firm or the joint venture:   
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EXHIBIT F – JOINT VENTURE DISCLOSURE AFFIDAVIT 

 
14. Identification of control and participation in venture; list those individuals who are responsible for 

day-to-day management and policy decision-maker, including, but not limited to, those with prime 
responsibility for areas designated below; (use additional sheets if necessary) 

Financial  Supervision 
Name   Race  Sex  Decisions  Field Operation 
                         
                         
                         
                         
                         

 
In connection with any work that these firms, as a joint venture, might be authorized to perform in 
connection with above captioned contract, we each do hereby authorize representatives of the Fulton 
County Department of Contract Compliance, Departments of Purchasing and Finance, under the direction 
of the County Manger’s Office, to examine, from time to time, the books, records and files to the extent 
that such relate to this County project. 

 
WE DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE 
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT WE ARE 
AUTHORIZED, ON BEHALF OF THE ABOVE FIRMS, TO MAKE THIS AFFIDAVIT AND GRANT THE 
ABOVE PRIVILEGE. 

      FOR:       
        (Company) 

Date:             
        (Signature of Affiant) 

             

        (Printed Name) 

              

         (Company) 

Date:              

        (Signature of Affiant) 

              

        (Printed Name) 

   

State of     : 
 
County of    : 
 
 On this __________   day of    ,  20  , before me, appeared                                           
 
      ,  the undersigned known to me to be the person 
described in the foregoing Affidavit and acknowledge that he (she) executed the same in the 
capacity therein stated and for the purpose therein contained. 
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EXHIBIT G – PRIME CONTRACTOR/SUBCONTRACTOR UTILIZATION REPORT 
 
This report is required to be submitted by the tenth day of each month, with a copy of your payment invoice (schedule of values/payment application) to Contract 
Compliance.  Failure to comply may result in the County commencing proceedings to impose sanctions on the successful bidder, in addition to purchasing any 
other available legal remedy.  Sanctions may include the suspending of any payment or part  thereof, termination or cancellation of the contract, and the denial to 
participate in any future contracts awarded by Fulton County. 
REPORTING PERIOD PROJECT NAME: 

  
  

FROM: 
  

  PROJECT NUMBER:   

TO: 
  

  PROJECT LOCATION:   

  
PRIME CONTRACTOR Contract 

Award Date 
Contract Award 
Amount 

Change Order 
Amount 

Contract 
Period 

% Complete 
to Date 

Name:   
  

          

Address:   
  

          

Telephone #:   
  

          

  
AMOUNT OF REQUISITION THIS PERIOD:$                                                                                                 
TOTAL AMOUNT REQUISITION TO DATE:$                                                                                               
 
SUBCONTRACTOR  UTILIZATION (add additional rows as necessary)  
Name of Sub-contractor Description of Work Contract 

Amount 
Amount Paid To 
Date 

Amount Requisition 
This Period 

Contract Period 
Starting Date    Ending Date 

              
              
              
              
              
              
              
                                            
TOTALS      

            

 
Executed By:                                                                                                                                                                                                                          
                                                (Signature)                                                                                                                 (Printed Name) 

END OF SECTION NO. 5 
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SECTION 6 
 

INSURANCE INFORMATION/REQUIREMENTS  
 
This section should contain the appropriate insurance information, forms and requirements for 
this project.  
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Insurance and Risk Management Provisions 
 
It is Fulton County Government’s practice to obtain Certificates of Insurance from our Contractors 
and Vendors. Insurance must be written by a licensed agent in a company licensed to write 
insurance in the State of Georgia. Respondents shall submit with the bid/proposal evidence of 
insurability satisfactory to Fulton County Government as to form and content. Either of the 
following forms of evidence is acceptable:  
 

• A letter from an insurance carrier stating that upon your firm/company being the 
successful Bidder/Respondent that a Certificate of Insurance shall be issued in 
compliance with the Insurance and Risk Management Provisions outlined below.  

• A Certificate of Insurance complying with the Insurance and Risk Management 
Provisions outlined below (Request for Bid/Proposal number and Project 
Description must appear on the Certificate of Insurance).  

 
Upon award, the Contractor/Vendor must maintain at their expense, insurance with policy limits 
equal to or greater than the limits described below. Any and all Insurance Coverage(s) and Bonds 
required under the terms and conditions of the contract shall be maintained during the entire 
length of the contract, including any extensions or renewals thereto, and until all work has been 
completed to the satisfaction of Fulton County Government. 
 
Accordingly the Respondent shall provide a certificate evidencing the following: 
 

1. WORKERS COMPENSATION/EMPLOYER’S LIABILITY INSURANCE – 
STATUTORY (In compliance with the Georgia Workers Compensation Acts and 
any other State or Federal Acts or Provisions in which jurisdiction may be 
granted) 

 
Employer’s Liability Insurance       BY ACCIDENT  - EACH ACCIDENT       $500,000 
Employer’s Liability Insurance       BY DISEASE     - POLICY LIMIT       $500,000 
(Aggregate)         BY DISEASE     - EACH EMPLOYEE     $500,000 

 
2. COMMERCIAL GENERAL LIABILITY INSURANCE (Including contractual Liability 

Insurance) 
 

Bodily Injury and Property Damage Liability  Each Occurrence -    $1,000,000 
(Other than Products/Completed Operations)  General Aggregate -    $2,000,000 
  
Products\Completed Operation  Aggregate Limit  -    $1,000,000 
Personal and Advertising Injury  Limits   -    $1,000,000 
Fire Damage     Limits   -    $   100,000 

 
3. BUSINESS AUTOMOBILE LIABILITY INSURANCE  

          Combined Single Limits   Each Occurrence         -    $1,000,000 
   (Including operation of non-owned, owned, and hired automobiles). 
 

4. ELECTRONIC DATA PROCESSING LIABILITY 
          (Required if computer contractor)          Limits                            -                 $1,000,000 
 

5. UMBRELLA  LIABILITY  
      (In excess of above noted coverage’s)    Each Occurrence         -             $2,000,000    

 
6. PROFESSIONAL LIABILITY                  Each Occurrence        -                $1,000,000 

        (Required if respondent providing bid/quotation for professional services). 
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7. FIDELITY BOND  
                (Employee Dishonesty)                         Each Occurrence      -            $ 100,000  
 

  8.  BUILDERS RISK:  If the bid/quotation involves construction-related services the 
respondent will provide “All-risk” form of builder’s risk insurance providing coverage against 
loss or damage by fire or other peril on an "all-risk" form, including demolition and increased 
cost of construction, debris removal and the full replacement cost of the Project foundations 
and containing an agreed amount endorsement, and, until Final Completion and Acceptance 
of the Project.  Such policy of insurance shall contain at least the following sub-limits of 
insurance and deductibles:    

Sub-limits:  
Property in Transit $1,000,000 
Property in Offsite Storage $1,000,000 
Plans & Blueprints $25,000 
Debris Removal 25% of Insured Physical Loss 
Delay in Completion / Soft Cost TBD 
Deductibles:  
Flood and Earthquake $25,000 
Water Damage other than Flood $100,000 
All other Perils $10,000 

 
Owner and Contractor waive all rights against each other and any of their 
subcontractors, sub-subcontractors, agents and employees, each of the other, for 
damages caused by fire or other causes of loss to the extent covered by property 
insurance obtained pursuant to this Section, or other property insurance applicable to 
the Work, accept such rights as they have to the proceeds of such insurance. 

 
Certificates shall state that the policy or policies shall not expire, be cancelled or altered without 
at least thirty (30) days prior written notice to Fulton County Government. Policies and Certificates 
of Insurance are to list Fulton County Government as an Additional Insured (except for Workers’ 
Compensation) and shall conform to all terms and conditions (including coverage of the 
indemnification and hold harmless agreement) contained in the Insurance and Risk Management 
Provisions.  
 
If Fulton County Government shall so request, the Respondent, Contractor or Vendor will furnish 
the County for its inspection and approval such policies of insurance with all endorsements, or 
confirmed specimens thereof certified by the insurance company to be true and correct copies.  
 
Such certificates and notices shall be sent to: 
 

  Fulton County Government – Purchasing Department 
  130 Peachtree Street, S.W. 
  Suite 1168 
  Atlanta, Georgia  30303-3459  
  

 
It is understood that Insurance in no way limits the Liability of the Contractor/Vendor. 
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USE OF PREMISES 
 
Contractor shall confine its apparatus, the storage of materials and the operations of its 
workers to limits/requirements indicated by law, ordinance, permits and any restrictions of 
Fulton County Government and shall not unreasonably encumber the premises with its 
materials. 
 

PROTECTION OF PROPERTY 
 
Contractor will adequately protect its own work from damage, will protect Fulton County 
Government’s property from damage or loss and will take all necessary precautions 
during the progress of the work to protect all persons and the property of others from 
damage or loss.  
 
Contractor shall take all necessary precautions for the safety of employees of the work 
and shall comply with all applicable provisions of the Federal, State and local safety laws 
and building codes to prevent accidents or injury to persons on, about, or adjacent to the 
premises where work is being performed.  
 
Contractor shall erect and properly maintain at all times as required by the conditions and 
progress of the work, all necessary safeguards for the protection of its employees, Fulton 
County Government employees and the public and shall post all applicable signage and 
other warning devices t protect against potential hazards for the work being performed. 

 
 

INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 
 

Contractor/Vendor hereby agrees to release, indemnify, defend and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents, from and against any and all losses (including death), claims, damages, liabilities, 
costs and expenses (including but not limited to all actions, proceedings, or investigations 
in respect thereof and any costs of judgments, settlements, court costs, attorney’s fees or 
expenses, regardless of the outcome of any such action, proceeding, or investigation), 
caused by, relating to, based upon or arising out of any act or omission by 
Contractor/Vendor, its directors, officers, employees, subcontractors, successors, assigns 
or agents, or otherwise in connection (directly or indirectly) with its acceptance, or the 
performance, or nonperformance, of its obligations under these agreements.   Such 
obligations shall not be construed to negate, abridge or otherwise reduce any other rights 
or obligations of indemnity which would otherwise exist as to any party or person as set 
forth in this paragraph.  
 
Contractor/Vendor’s obligation to protect, defend, indemnify and hold harmless, as set 
forth hereinabove, shall also include, but is not limited to, any matter arising out of any 
actual or alleged infringement of any patent, trademark, copyright, or service mark, or 
other actual or alleged unfair competition disparagement of product or service, or other 
tort or any type whatsoever, or any actual or alleged violation of trade regulations.  
 
Contractor/Vendor further agrees to protect, defend, indemnify and hold harmless Fulton 
County, its Commissioners, officers, employees, subcontractors, successors, assigns and 
agents from and against any and all claims or liability for compensation under the 
Worker’s Compensation Act, Disability Benefits Act, or any other employee benefits act 
arising out of injuries sustained by any employees of Contractor/Vendor.  These 
indemnities shall not be limited by reason of the listing of any insurance coverage. 
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If the bid/quotation involves construction services Contractor/Vendor will be responsible 
fully for any and all damage to the work during the course of construction, until the point 
of Final acceptance by Fulton County. 

 
FULTON COUNTY ACKNOWLEDGES THAT ALL PROVISIONS OF THIS INDEMNITY 
AGREEMENT MAY NOT BE APPLICABLE TO THE CONTRACTOR/VENDOR’S BUSINESS.  
TO THE EXTENT THAT CONTRACTOR/VENDOR MAY DEMONSTRATE SUCH 
NONAPPLICABILITY, FULTON COUNTY MAY NEGOTIATE AMENDMENTS TO THIS 
AGREEMENT AS THE CIRCUMSTANCES DICTATE. 
 
CONTRACTOR/VENDOR ACKNOWLEDGES HAVING READ, UNDERSTANDING, AND 
AGREEING TO COMPLY WITH THIS INDEMNIFICATION AND HOLD HARMLESS 
AGREEMENT, AND THE REPRESENTATIVE OF THE CONTRACTOR/VENDOR IDENTIFIED 
BELOW IS AUTHORIZED TO SIGN CONTRACTS ON BEHALF OF THE RESPONDING 
CONTRACTOR/VENDOR. 
 
 
COMPANY:____________________________SIGNATURE:_____________________________ 
  
NAME:________________________TITLE:_______________________ 
DATE:_______________ 
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SECTION 7 
SAMPLE AGREEMENT 

 
06ITB51266K-DB 

RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS  

 
 
Contractor: ______________________________ Project No. ___________________ 
 
Address: ________________________________ Telephone: ___________________ 
 
Contact: ________________________________ Facsimile: ____________________ 
 

THIS AGREEMENT is effective as of the ________ day of _________________, 2006, by and 
between Fulton County, a political subdivision of the State of Georgia (hereinafter called the 
“County”), and the above named CONTRACTOR in accordance with all provisions of this 
Construction agreement, consisting of the following Contract Documents: 
 
   General Conditions 
   Special Conditions 
   Bid Form 
   Quantities and Pricing 
   Scope of Work and Technical Specifications 
   Drawings and Specifications 
   Exhibits 
   Insurance Forms 
   Purchasing Forms 
   Office of Contract Compliance Forms 
    
WITNESSETH:  That the said Contractor has agreed, and by these presents does agree with the 
said County, for an in consideration of a Contract Price of __________________($__________) 
and other good and valuable consideration, and under the penalty expressed on Bonds hereto 
attached, to furnish all equipment, tools, materials, skill, and labor of every description necessary to 
carry out and complete in good, firm, and substantial, and workmanlike manner, the Work specified, 
in strict conformity with the Drawings and the Specifications hereinafter set forth, which Drawings 
and Specifications together with the bid submittals made by the Contractor, General Conditions, 
Special Provisions, Detailed Specifications, Exhibits, and this Agreement, shall all form essential 
parts of this Contract. The Work covered by this Contract includes all Work indicated on Plans and 
Specifications and listed in the Bid entitled: 
 

Project Number: 06ITB51266K-DB 
RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 

 
The Contractor shall commence the Work with adequate force and equipment within 10 days from 
receipt of Notice to Proceed from the County, and shall complete the work within 60 calendar days 
from the Notice to Proceed or the date work begins, whichever comes first.   The Contractor shall 
remain responsible for performing, in accordance with the terms of the contract, all work assigned 
prior to the expiration of the said calendar days allowed for completion of the work even if the work 
is not completed until after the expiration of such days. 
 
For each calendar day that any work remains uncompleted after the NTP time allowed, the 
Contractor shall pay the County the sum of $ 1,000.00 not as a penalty but as liquidated damages, 
which liquidated damages the County may deduct from any money due the contractor.  As full 



                                           
06ITB51266K-DB Riverside Road Water System Improvements Owner-Contractor Agreement 
 
 

 55 

 

compensation for the faithful performance of this Contract, the County shall pay the Contractor in 
accordance with the General Conditions and the unit prices stipulated in the Bid, hereto attached.  
It is further mutually agreed between the parties hereto that if, at any time after the execution of this 
Agreement and the Surety Bonds hereto attached for its faithful performance, the County shall 
deem the surety or sureties upon such bonds to be unsatisfactory, or, if, for any reason, such bonds 
cease to be adequate to cover the performance of the Work, the Contractor shall, at his expense, 
within five days after receipt of notice from the County so to do, furnish an additional bond or bonds 
in such form and amount, and with such surety or sureties as shall be satisfactory to the County.  In 
such event no further payment to the Contractor shall be deemed to be due under this Agreement 
until such new or additional security for the faithful performance of the Work shall be furnished in 
manner and form satisfactory to the County. 
  

The Contractor hereby assumes the entire responsibility and liability for any and all injury to 
or death of any and all persons, including the Contractor’s agents, servants, and employees, 
and in addition thereto, for any and all damages to property caused by or resulting from or 
arising out of any act or omission in connection with this contract or the prosecution of work 
hereunder, whether caused by the Contractor or the Contractor’s agents, Servants, or 
employees, or by any of the Contractor’s subcontractors or suppliers, and the Contractor 
shall indemnify and hold harmless the County, the Construction Manager, or any of their 
subcontractors from and against any and all loss and/or expense which they or any of them 
may suffer or pay as a result of claims or suits due to, because of, or arising out of any and 
all such injuries, deaths and/or damage, irrespective of County or Construction Manager 
negligence (except that no party shall be indemnified for their own sole negligence).  The 
Contractor, if requested, shall assume and defend at the Contractor’s own expense, any suit, 
action or other legal proceedings arising there from, and the Contractor hereby agrees to 
satisfy, pay, and cause to be discharged of record any judgment which may be rendered 
against the County and the Construction Manager arising there from. 

 
In the event of any such loss, expense, damage, or injury, or if any claim or demand for 
damages as heretofore set forth is made against the County or the Construction Manager, 
the County may withhold from any payment due or thereafter to become due to the 
Contractor under the terms of this Contract, an amount sufficient in its judgment to protect 
and indemnify it and the Construction Manager from any and all claims, expense, loss, 
damages, or injury; and the County, in its discretion, may require the Contractor to furnish a 
surety bond satisfactory to the County providing for such protection and indemnity, which 
bond shall be furnished by the Contractor within five (5) days after written demand has been 
made therefore.  The expense of said Bond shall be borne by the Contractor.  [See General 
Conditions for similar provisions] 

 
This Contract constitutes the full agreement between the parties, and the Contractor shall not 
sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this 
Contract or his right, title, or interest therein to any person, firm or corporation without the previous 
consent of the County in writing.  Subject to applicable provisions of law, this Contract shall be in 
full force and effect as a Contract, from the date on which a fully executed and approved 
counterpart hereof is delivered to the Contractor and shall remain and continue in full force and 
effect until after the expiration of any guarantee period and the Contractor and his sureties are 
finally released by the County.   
 
This agreement was approved by the Fulton County Board of Commissioner on [Insert approval 
date and item number].  
 
 

[SIGNATURES NEXT PAGE] 



                                           
06ITB51266K-DB Riverside Road Water System Improvements Owner-Contractor Agreement 
 
 

 56 

 

 
Attest:  NAME OF CONTRACTOR 
 
_____________________________  By: _____________________________ 
 
 
Title: _________________________ 
 
 
Seal (Affix) 
 
 
 
 
Attest:  FULTON COUNTY, GEORGIA 
 
 
 
By: _______________________________  By: _____________________________ 
     Mark Massey, Clerk to the Commission       Karen Handel, Chair  
        Board of Commissioners 
 
 
 
 
APPROVED AS TO FORM: APPROVED AS TO CONTENT: 
 
 
 
By: ____________________________  By: _____________________________ 
     County Attorney         Angela Parker 
          Director of Public Works 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION NO. 7 
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SECTION 8A 

 
PERFORMANCE BOND REQUIREMENTS 

 
 
No contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Performance Bond with good and sufficient surety payable to, in favor of and for the protection 
of Fulton County. The Performance Bond shall be in the amount of at 100% of the total contract amount 
payable by the terms of the Contract and shall be written on the enclosed form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business as a surety in Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for 
an individual by a notary with the corporate seal. 
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PERFORMANCE BOND 

 
KNOW ALL MEN BY THESE PRESENTS  [INSERT CONTRACTOR NAME] 

(hereinafter called the “Principal”) and [insert name of surety] (hereinafter called the “Surety”), are 
held and firmly bound unto FULTON COUNTY, a political subdivision of the State of Georgia 
(hereinafter called the “Owner”) and their successors and assigns, the penal sum of [100% of 
contract amount], lawful money of the United States of America, for the payment of which the 
principal and the Surety bind themselves, their administrators, executors, successors and 
assigns, jointly and severally, firmly by these presents.   
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract 
(Contract) with the Owner, dated                         , which is incorporated herein by reference in its 
entirety, for the 06ITB51266K-DB Riverside Road Water System Improvements, more particularly 
described in the Contract (herein called the “Project”); and 
 

NOW, THEREFORE, the conditions of this obligation are as follows, that if the Principal 
shall fully and completely perform all the undertakings, covenants, terms, conditions, warranties, 
and guarantees contained in the Contract, including all modifications, amendments, changes, 
deletions, additions, and alterations thereto that may hereafter be made, then this obligation shall 
be void; otherwise it shall remain in full force and effect. 
 

Whenever the Principal shall be, and declared by the Owner to be, in default under the 
Construction-Type Contract, the Surety shall promptly remedy the default as follows: 
 

1. Complete the Contract in accordance with its terms and conditions; or, at the sole 
option of the Owner, 

 
2. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Surety and the Owner of the lowest 
responsible bidder, arrange for a contract between such bidder and Owner and 
make available as the work progresses (even though there should be a default or 
succession of defaults under the Contract or contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the 
balance of the contract price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the penal sum set forth 
in the first paragraph hereof, as may be adjusted, and the Surety shall make 
available and pay to the Owner the funds required by this Paragraph prior to the 
payment of the Owner of the balance of the contract price, or any portion thereof.  
The term “balance of the contract price,” as used in this paragraph, shall mean 
the total amount payable by the Owner to the Contractor under the Contract, and 
any amendments thereto, less the amount paid by the Owner to the Contractor; 
or, at the sole option of the Owner, 

 
3. Allow Owner to complete the work and reimburse the Owner for all reasonable 

costs incurred in completing the work. 
 

In addition to performing as required in the above paragraphs, the Surety shall indemnify and 
hold harmless the Owner from any and all losses, liability and damages, claims, judgments, liens, 
costs and fees of every description, including reasonable attorney’s fees, litigation costs and 
expert witness fees, which the Owner may incur, sustain or suffer by reason of the failure or 
default on the part of the Principal in the performance of any or all of the terms, provisions, and 
requirements of the Contract, including any and all amendments and modifications thereto, or 
incurred by the Owner in making good any such failure of performance on the part of the 
Principal. 
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The Surety shall commence performance of its obligations and undertakings under this 
Bond promptly and without delay, after written notice from the Owner to the Surety. 
 

The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in payment terms, and any other amendments 
in or about the Contract, and agrees that the obligations undertaken by this Bond shall not be 
impaired in any manner by reason of any such modifications, omissions, additions, changes, 
alterations, extensions of time, change in payment terms, and amendments. 
 

The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment to the 
Contract, so as to bind the Principal and the Surety to the full and faithful performance of the 
Contract as so amended or modified, and so as to increase the penal sum to the adjusted 
Contract Price of the Contract. 
 

No right of action shall accrue on this Bond to or for the use of any person, entity or 
corporation other than the Owner and any other obligee named herein, or their executors, 
administrators, successors or assigns. 
 

This Bond is intended to comply with O.C.G.A. Section 36-91-1 et seq., and shall be 
interpreted so; as to comply with; the minimum requirements thereof.  However, in the event the 
express language of this Bond extends protection to; the Owner beyond that contemplated by 
O.C.G.A. Section 36-91-1 et seq. and O.C.G.A. Section 13-10-1, as amended, or any other 
statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes. 
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IN WITNESS WHEREOF the undersigned have caused this instrument to be executed 

and their respective corporate seals to be affixed and attested by their duly authorized 
representatives this                      day of                                          ,               . 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                 

                                                                   
 
 
Attest: 
 
 ________________________________                                                                   
Secretary 
 
 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:____________________________________                                 

                                                               
Attest: 
 
 ________________________________                                                                
Secretary 
 
 
 

                                                                         
______________________________________         
(Address of Surety’s Home Office) 
 

 
 

 ______________________________________            
      (Resident Agent of Surety) 
 
 
 
 
 
 
 
 
 

END OF SECTION NO.  8A 
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 SECTION 8B 
 
 PAYMENT BOND REQUIREMENTS 
 
No Contract with Fulton County for work to be done shall be valid for any purpose unless the Contractor 
shall give a Payment Bond with good and sufficient surety payable to Fulton County for the use and 
protection of all sub-contractors and all persons supplying labor, materials, machinery, and equipment in the 
prosecution of the work provided for in the Contract. The Payment Bond shall be in the amount of 100% of 
the total contract amount payable by the terms of the Contract and shall be written on the following form. 
 
Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State of Georgia. 
 
Attestation for the corporation must be by the corporate officer; for a partnership by another partner; for an 
individual by a notary with the corporate seal. 
 



                                                 
06ITB51266K-DB Riverside Road Water System Improvements Payment Bond Requirements  

 

 62 

 

PAYMENT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that_________________________________ 
(hereinafter called the “Principal”) and ________________________________________(hereinafter 
called the “Surety”), are held and firmly bound unto FULTON COUNTY,  a political subdivision of the 
State of Georgia (hereinafter called the “Owner”), its successors and assigns as obligee, in the penal sum 
of [100% of contract amount], lawful money of the United States of America, for the payment of which the 
Principal and the Surety bind themselves, their administrators, executors, successors and assigns, jointly 
and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered, or is about to enter, into a certain written contract with the 
Owner, dated [insert date of contract], which is incorporated herein by reference in its entirety (hereinafter 
called the “Contract”), for construction-type services of a project known as 06ITB51266K-DB Riverside 
Road Water System Improvements, as more particularly described in the Contract (hereinafter called the 
“Project”); 
 

NOW, THEREFORE, the condition of this obligation is such that if the Principal shall promptly 
make payment to all persons working on or supplying labor or materials under the Contract, and any 
amendments thereto, with regard to labor or materials furnished and used in the Project, and with regard 
to labor or materials furnished but not so used, then this obligation shall be void; but otherwise it shall 
remain in full force and effect. 
 

1. A “Claimant’ shall be defined herein as any subcontractor, person, party, partnership, 
corporation or the entity furnishing labor, services or materials used, or reasonably required for use, in the 
performance of the Contract, without regard to whether such labor, services or materials were sold, 
leased or rented, and without regard to whether such Claimant is or is not in privity of contract with the 
Principal or any subcontractor performing work on the Project, including, but not limited to, the following 
labor, services, or materials: water, gas, power, light, heat, oil, gasoline, telephone service or rental of 
equipment directly applicable to the Contract. 
 

2. In the event a Claimant files a lien against the property of the Owner, and the Principal 
fails or refuses to satisfy or remove it promptly, the Surety shall satisfy or remove the lien promptly upon 
written notice from the Owner, either by bond or as otherwise provided in the Contract. 
 

3. The Surety hereby waives notice of any and all modifications, omissions, additions, 
changes, alterations, extensions of time, changes in the payment terms, and any other amendments in or 
about the Contract and agrees that the obligations undertaken by this Bond shall not be impaired in any 
manner by reason of any such modifications, omissions, additions, changes, alterations, extensions of 
time, changes in payment terms, and amendments. 
 

4. The Surety hereby agrees that this Bond shall be deemed amended automatically and 
immediately, without formal or separate amendments hereto, upon any amendment or modifications to 
the Contract, so as to bind the Principal and Surety, jointly and severally, to the full payment of any 
Claimant under the Contract, as amended or modified, provided only that the Surety shall not be liable for 
more than the penal sum of the Bond, as specified in the first paragraph hereof. 
 

5. This Bond is made for the use and benefit of all persons, firms, and corporations who or 
which may furnish any materials or perform any labor for or on account of the construction-type services 
to be performed or supplied under the Contract, and any amendments thereto, and they and each of them 
may sue hereon. 
 

6. No action may be maintained on this Bond after one (1) year from the date the last 
services, labor, or materials were provided under the Contract by the Claimant prosecuting said action. 
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7.  This Bond is intended to comply with O.C.G.A. Section 13-10-1, and shall be interpreted so as 
to comply with the minimum requirements thereof.  However, in the event the express language of this 
Bond extends protection to the Owner beyond that contemplated by O.C.G.A. Section 13-10-1, or any 
other statutory law applicable to this Project, then the additional protection shall be enforced in favor of 
the Owner, whether or not such protection is found in the applicable statutes.  
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IN WITNESS WHEREOF, the Principal and Surety have hereunto affixed their corporate seals and 
caused this obligations to be signed by their duly authorized representatives this              of                         
, 
 
 
 

                                                                  (SEAL) 
(Principal) 

 
By:____________________________________                                       

                                                                   
 
Attest: 
 
 ___________________________________                                                                   
Secretary 
 
 
 

                                                                (SEAL) 
(Surety) 

 
By:___________________________________     

 
                                                           

Attest: 
 
___________________________________                                                                
Secretary 
 

                                                                     
 
 

 _____________________________________                                         
(Address of Surety’s Home Office) 

 
 

 _____________________________________                                          
(Resident Agent of Surety) 

 
 
 
 
 
 
 

 
 
 
 
 
 

END OF SECTION NO. 8B 
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SECTION 9 - GENERAL CONDITIONS 
 

CONTENTS OF SECTION 9 
 
SUBJECT       GENERAL CONDITION 
Administration of Contract      009-17 
Applicable Law       009-7   
Assignment       009-13 
Blasting and Excavation      009-26 
Changes in Work      009-87, 009-88 
Clean Site        009-29 
Codes         009-4 
Commencement of Work     009-49 
Contract Documents      009-2 
Contractor's Representative      009-66 
Defective Work        009-31, 009-32 
Definitions         009-3 
Delay        009-51, 009-52, 009-54, 009-55 
Extension of Time       009-52, 009-53, 009-54 
Familiarity with Site       009-1, 009-22 
Final Payment       009-84 
Governing Law       009-86 
High Voltage Lines      009-27 
Inclement Weather       009-53 
Indemnification        009-15 
Inspections           009-23, 009-61, 009-62, 009-68, 009-69 
Interruption         009-48 
Licenses            009-8  
Liquidated Damages      009-46 
New Materials       009-33, 009-63 
Notices        009-24 
Payment       009-72, 009-73, 009-75   
Payment of Subcontractors       009-75, 009-76 
Payment Upon Substantial Completion    009-82, 009-84 
Payroll Reports       009-65  
Permits                  009-8  
Progress Payments       009-72, 009-73, 009-77, 009-78,  
        009-79, 009-80 
Protection of Work      009-30, 009-64 
Records Inspection       009-45 
Retainage         009-11, 009-74 
Safety          009-25 
Scaffolding and Staging       009-28 
Scheduling       009-70 
Service of Process      009-14 
Stop Work Order      009-37     
Subcontractors         009-67, 009-76 
Substantial Completion      009-81 
Suspension       009-48 
Supervision of Work      009-16, 009-66  
Surety's Responsibility      009-17 
Taxes         009-9, 009-10 
Termination for Cause       009-38, 009-44, 009-47 
Termination for Convenience      009-39, 009-40, 009-41 
Time of the Essence      009-50 
Warranties       009-33, 009-34, 009-35, 009-36 
Work Behind Schedule        009-56 
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RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
  
009-1 FAMILIARITY WITH SITE 
 
Execution of this agreement by the Contractor is a representation that the Contractor has visited the site, 
has become familiar with the local conditions under which the work is to be performed, and has correlated 
personal observations with the requirements of this agreement.  The Contractor shall arrange to drill test 
pits when necessary. 
 
009-2 CONTRACT DOCUMENTS 
 
This agreement consists of FULTON County's invitation for bid, instructions to bidders, bid form, 
performance bond, payment bond, acknowledgments, the Agreement, general conditions, special 
conditions, specifications, plans, drawings, exhibits, addenda, and written change orders. 
 
A.  Notice of Award of Contract and Execution of Contract Documents: 

Upon notification of Award of Contract, the Owner shall furnish the Contractor the conformed copies of 
Contract Documents for execution by the Contractor and the Contractor's surety. 

 
Within ten (10) days after receipt the Contractor shall return all the documents properly executed by the 
Contractor and the Contractor's surety. Attached to each document shall be an original power-of-attorney 
for the person executing the bonds for the surety and certificates of insurance for the required insurance 
coverage. 
 
After receipt of the documents executed by the Contractor and his surety with the power-of-attorney and 
certificates of insurance, the Owner shall complete the execution of the documents. Distribution of the 
completed documents will be made upon completion. 
 
Should the Contractor and/or surety fail to execute the documents within the time specified, the Owner 
shall have the right to proceed on the Bid Bond accompanying the bid. 
 
If the Owner fails to execute the documents within the time limit specified, the Contractor shall have the 
right to withdraw the Contractor's bid without penalty. 
 
B.  Drawings and Specifications: 

The Drawings, Specifications, Contract Documents, and all supplemental documents, are considered 
essential parts of the Contract, and requirements occurring in one are as binding as though occurring in all. 
They are intended to define, describe and provide for all Work necessary to complete the Project in an 
acceptable manner, ready for use, occupancy, or operation by the Owner. 
 
In case of conflict between the Drawings and Specifications, the Specifications shall govern. Figure 
dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall govern over 
general Drawings. 
 
In cases where products or quantities are omitted from the Specifications, the description and quantities 
shown on the Drawings shall govern. 
 
Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately reported to 
the Engineer in writing. Any such ambiguity or need for clarification shall be handled by the Engineer in 
writing.  No clarification of the Drawings and Specifications hereunder by the Engineer shall entitle the 
Contractor to any additional monies unless a Change Order has been processed as provided by "Changes 
in the Contract" hereof. 
 
Any work done by the Contractor following a discovery of such differing site condition or ambiguity or need 
for clarification in the Contract Drawings and Specifications prior to a written report to the Engineer shall not 
entitle the Contractor to additional monies and shall be done at the Contractor's risk. 
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The Engineer will furnish the Contractor five (5) copies of the Contract Drawings and the Specifications, 
one copy of which the Contractor shall have available at all times on the Project site. 
 
009-3 DEFINITIONS 
 
The following terms as used in this agreement are defined as follows:  

Change Order - A written order to the Contractor issued by the County pursuant to Fulton County 
Procedure 800-6 for changes in the work within the general scope of the contract documents, adjustment of 
the contract price, extension of the contract time, or reservation of determination of a time extension. 
 
Construction Manager - The Construction Manager is the person or entity identified as such in writing by 
the County.  The Construction Manager may be a County employee or entity retained by the County for 
purposes of administering this contract. The term “Construction Manager” means the Construction 
Manager or the Construction Manager’s authorized representative.  The Construction Manager is the 
County’s agent for purposes of administering this contract. 
 
Contract Price - The sum specified in the Agreement to be paid to the Contractor in consideration of the 
Work. 
 
County - FULTON County, Georgia, a political subdivision of the State of Georgia, acting by and through 
the Chairman of its Board of Commissioners. 
 
Day - A calendar day of twenty-four hours lasting from midnight of one day to midnight the next day. 
 
Director - Director of the Department of Public Works of FULTON County, Georgia or the designee thereof. 
 
Engineer – Shall be the Deputy Director, Technical Services Group, of Public Works or his duly authorized 
representative. 
Notice to Proceed - A written communication issued by the County to the Contractor authorizing it to 
proceed with the work, establishing the date of commencement and completion of the work, and providing 
other direction to the Contractor. 
 
Program Manager – Not Used In This Contract. Any provision in reference to this term shall be deleted. 
 
Project Manual - The Contract Documents  
 
Substantial Completion - The date certified by the Construction Manager when all or a part of the work, as 
established pursuant to General Condition 0500-81, is sufficiently completed in accordance with the 
requirements of the contract documents so that the identified portion of the work can be utilized for the 
purposes for which it is intended. 
 
Work - All of the services specified, indicated, shown or contemplated by the contract documents, and 
furnishing by the Contractor of all materials, equipment, labor, methods, processes, construction and 
manufacturing materials and equipment, tools, plans, supplies, power, water, transportation and other 
things necessary to complete such services in accordance with the contract documents to insure a 
functional and complete facility. 
 
009-4  CODES 
 
All codes, specifications, and standards referenced in the contract documents shall be the latest editions, 
amendments and revisions of such referenced standards in effect as of the date of the Invitation to Bids for 
this contract. 
 
009-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its Bid to the County, and continuously after the execution of the agreement, the Contractor 
shall carefully study and compare the contract documents and shall at once report to the Construction 
Manager any error, ambiguity, inconsistency or omission that may be discovered, including any 
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requirement which may be contrary to any law, ordinance, rule, or regulation of any public authority bearing 
on the performance of the work.  By submitting its Bid, the Contractor agrees that the contract documents, 
along with any supplementary written instructions issued by or through the Construction Manager that have 
become a part of the contract documents, appear accurate, consistent and complete insofar as can be 
reasonably determined.   If the Contractor has reported in writing any error, inconsistency, or omission to 
the Construction Manager, has properly stopped the affected work until instructed to proceed, and has 
otherwise followed the instructions of the Construction Manager, the Contractor shall not be liable to the 
County for any damage resulting from any such error, inconsistency, or omission in the contract 
documents.  The Contractor shall not perform any portion of the work without the contract documents, 
approved plans, specifications, products and data, or samples for such portion of the work. 
 
009-6 STRICT COMPLIANCE 
 
No observation, inspection, test or approval of the County or Construction Manager shall relieve the 
Contractor from its obligation to perform the work in strict conformity with the contract documents except as 
provided in General Condition 009-48.  
 
009-7 APPLICABLE LAW 
 
All applicable State laws, County ordinances, codes, and rules and regulations of all authorities having 
jurisdiction over the construction of the project shall apply to this agreement.  The Contractor shall comply 
with the requirements of any Fulton County program concerning non-discrimination in contracting, hereto, 
and the Fulton County Safety Management Program, as set out in the Contractor Safety and Health 
Management Process, attached hereto as Exhibit “B”.  All work performed within the right of way of the 
Georgia Department of Transportation and any railroad crossing shall be in accordance with Georgia 
Department of Transportation regulations, policies and procedures and, where applicable, those of any 
affected railroad.  The Contractor shall comply with all laws, ordinances, codes, rules and regulations 
bearing on the conduct of the work as specified and the Contractor agrees to indemnify and hold harmless 
the County, its officers, agents and employees, as well as the Construction Manager against any claim or 
liability arising from or based on the violation of any law, ordinance, regulation, order or decree affecting the 
conduct of the work, whether occasioned by the Contractor, his agents or employees.   
 
009-8 PERMITS, LICENSES AND BONDS 
 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  If any 
permit, license or certificate expires or is revoked, terminated, or suspended as a result of any action on the 
part of the Contractor, the Contractor shall not be entitled to additional compensation or time.  The 
Contractor shall obtain and keep in force at all times performance and payment bonds payable to Fulton 
County in penal amounts equal to 100% of the Contract price. 
 
009-9 TAXES 
 
A.   The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and 

unemployment compensation taxes, consumer, use and other similar taxes, as well as any other 
taxes or duties on the materials, equipment, and labor for the work provided by the Contractor 
which are legally enacted by any municipal, county, state or federal authority, department or 
agency at the time bids are received, whether or not yet effective.  The Contractor shall maintain 
records pertaining to such taxes and levies as well as payment thereof and shall make the same 
available to the County at all reasonable times for inspection and copying.  The Contractor shall 
apply for any and all tax exemptions which may be applicable and shall timely request from the 
County such documents and information as may be necessary to obtain such tax exemptions.  The 
County shall have no liability to the Contractor for payment of any tax from which it is exempt. 

B.  The Contractor is obligated to comply with all local and State Sales and Use Tax laws.  The 
Contractor shall provide the Owner with documentation to assist the Owner in obtaining sales 
and/or use tax refunds for eligible machinery and equipment used for the primary purpose of 
reducing or eliminating air or water pollution as provided for in Chapter 48-8-3 (36) and (37) of the 
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Official Code of Georgia.  All taxes shall be paid by the Contractor.  All refunds will accrue to the 
Owner. 

 
Acceptance of the project as complete and final payment will not be made by the Owner until the 
Contractor has fully complied with this requirement. 
 
009-10 DELINQUENT CONTRACTORS 
 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or corporation 
who is in arrears to the County for taxes.  The County shall be entitled to a counterclaim, back charge, and 
offset for any such debt in the amount of taxes in arrears, and no assignment or transfer of such debt after 
the taxes become due shall affect the right of the County to offset any taxes owed against said debt.   
 
009-11 LIEN WAIVERS 
 
The Contractor shall furnish the County with evidence that all persons who have performed work or 
furnished materials pursuant to this agreement have been paid in full prior to submitting its demand for final 
payment pursuant to this agreement. A final affidavit, Exhibit D, must be completed, and submitted to 
comply with requirements of 009-11. In the event that such evidence is not furnished, the County may 
retain sufficient sums necessary to meet all lawful claims of such laborers and material men.  The County 
assumes no obligation nor in any way undertakes to pay such lawful claims from any funds due or that may 
become due to the Contractor. 

 
009-12 MEASUREMENT 
 
All items of work to be paid for per unit of measurement shall be subject to inspection, measurement, and 
confirmation by the Construction Manager.  
 
009-13 ASSIGNMENT 
 
The Contractor shall not assign any portion of this agreement or moneys due there from (include factoring 
of receivables) without the prior written consent of the County.  The Contractor shall retain personal control 
and shall provide personal attention to the fulfillment of its obligations pursuant to this agreement.  Any 
assignment without the express written consent of the County shall render this contract voidable at the sole 
option of the County.   
 
009-14 FOREIGN CONTRACTORS 
 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the Contractor 
hereby irrevocably appoints the Secretary of State of Georgia as its agent for service of all legal process for 
the purpose of this contract only. 
 
009-15 INDEMNIFICATION 
 
The Contractor shall, at his sole cost and expense, indemnify, defend, satisfy all judgments, and hold 
harmless the County and the Construction Manager and their agents, officers, and employees from and 
against all claims, damages, actions, judgments, costs, penalties, liabilities, losses and expenses, 
including, but not limited to, attorney's fees and claims for contribution arising out of or resulting from the 
performance of the work, provided that any such claim, damage, action, judgment, cost, penalty, liability, 
loss or expense  (1) is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 
of tangible property (other than the work itself) including the loss of use resulting therefrom, and (2) is 
caused in whole or in part by any act or omission of the Contractor, any subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless 
whether such claim is caused in part by a party indemnified hereunder.  Such obligation shall not be 
construed to negate, abridge or otherwise reduce any of the rights or obligations of indemnity which would 
otherwise exist as to any party or person described in this agreement.  In any and all claims against the 
County, the Construction Manager, or any of their officers, agents, or employees by any employee of the 
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Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose 
acts any of them may be liable, the indemnification  obligation contained herein shall not be limited in any 
way by any limitation on the amount or type of damages, compensation, or benefits payable by or for the 
Contractor or any subcontractor under Worker's Compensation Acts, disability benefit acts, or other 
employee benefit acts. 
 
009-16 SUPERVISION OF WORK AND COORDINATION WITH OTHERS 
 
The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  The 
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate all 
portions of the work pursuant to the contract subject to the overall coordination of the Construction 
Manager.  All work pursuant to this agreement shall be performed in a skillful and workmanlike manner.  
 
The County reserves the right to perform work related to the Project with the County’s own forces and to 
award separate contracts in connection with other portions of the project, other work on the site under 
these or similar conditions of the contract, or work which has been extracted from the Contractor’s work by 
the County. 
 
When separate contracts are awarded for different portions of the project or other work on the site, the term 
“separate contractor” in the Contract Documents in each case shall mean the contractor who executes 
each separate County Agreement.  
 
The Contractor shall cooperate with the County and separate contractors in arranging the introduction and 
storage of materials and equipment and execution of their work, and shall cooperate in coordinating 
connection of its work with theirs as required by the Contract Documents. 
 
 If any part of the Contractor’s Work depends for proper execution or results upon the work of the County or 
any separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly 
report to the Construction Manager any apparent discrepancies or defects in such other work that render it 
unsuitable for such proper execution and results within fourteen (14) days of discovery of such 
discrepancy or defect.  Failure of the Contractor to so report in writing shall constitute an acceptance of the 
County’s or separate contractor’s work as fit and proper to receive the Work, except as to any defects 
which may subsequently become apparent in such work by others. 
 
Any costs caused by defective or untimely work shall be borne by the party responsible therefore.  Should 
the Contractor wrongfully cause damage to the work or property of the County, or to other work or property 
on the site, including the work of separate contractors, the Contractor shall promptly remedy such damage 
at the Contractor’s expense. 
 
Should the Contractor be caused damage by any other contractor on the Project, by reason of such other 
contractor’s failure to perform properly his contract with the County, no action shall lie against the County or 
the Construction Manager inasmuch as the parties to this agreement are the only beneficiaries hereof and 
there are no third party beneficiaries and neither the County nor the Construction Manager shall have 
liabilities therefore, but the Contractor may assert his claim for damages solely against such other 
contractor.  The Contractor shall not be excused from performance of the contract by reason of any dispute 
as to damages with any other contractor or third party. 
 
Where the Work of this Contract shall be performed concurrently in the same areas as other construction 
work, the Contractor shall coordinate with the Construction Manager and the separate contractors in 
establishing mutually acceptable schedules and procedures that shall permit all jobs to proceed with 
minimum interference. 
 
If a dispute arises between the Contractor and separate contractors as to their responsibility for cleaning 
up, the County may clean up and charge the cost thereof to the Contractor or contractors responsible 
therefor as the County shall determine to be just.  
 
 
 



 
06ITB51266K-DB Riverside Road Water System Improvements General Conditions 

 

 71 

 

009-17 ADMINISTRATION OF CONTRACT 
 
The Construction Manager shall provide administration services as hereinafter described. 
 
For the administration of this Contract, the Construction Manager shall serve as the County’s primary 
representative during design and construction and until final payment to the Contractor is due.  The 
Construction Manager shall advise and consult with the County .  The primary point of contact for the 
Contractor shall be the Construction Manager. All correspondence from the Contractor to the County shall 
be forwarded through the Construction Manager. Likewise, all correspondence and instructions to the 
Contractor shall be forwarded through the Construction Manager. 
 
The Construction Manager will determine in general that the construction is being performed in accordance 
with design and engineering requirements, and will endeavor to guard the County against defects and 
deficiencies in the Work. 
 
The Construction Manager will not be responsible for or have control or charge of construction means, 
methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with 
the Work, nor will it be responsible for the Contractor’s failure to carry out the Work in accordance with the 
Contract Documents.  
 
The Construction Manager will not be responsible for or have control or charge over the acts or omissions 
of the Contractor, its engineers, consultants, subcontractors, or any of their agents or employees, or any 
other persons performing the Work. 
 
Based on the Construction Manger’s observations regarding the Contractor’s Applications for Payment, the 
Construction Manager shall determine the amounts owing to the Contractor, in accordance with the 
payment terms of the Contract, and shall issue Certificates for Payment in such amount to the County. 
 
The Construction Manager shall render interpretations necessary for the proper execution or progress of 
the Work. Either party to the Contract may make written requests to the Construction Manager for such 
interpretations. 
 
Claims, disputes and other matters in question between the Contractor and the County relating to the 
progress of the Work or the interpretation of the Contract Documents shall be referred to the Construction 
Manager for interpretation. 
 
All interpretations of the Construction Manager shall be consistent with the intent of and reasonably 
inferable from the Contract Documents and shall be in writing or in graphic form. 
 
Except as otherwise provided in this Contract, the Construction Manager shall issue a decision on any 
disagreement concerning a question of fact arising under this Contract.  The Construction Manager shall 
reduce the decision to writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision 
of the Construction Manager shall be final and conclusive unless, within thirty (30) days from the date of 
receipt of such copy, the Contractor files a written appeal with the Director of Public Works and mails or 
otherwise furnishes the Construction Manager a copy of such appeal.  The decision of the Director of 
Public Works or the Director’s duly authorized representative for the determination of such appeals shall be 
final and conclusive.  Such final decision shall not be pleaded in any suit involving a question of fact arising 
under this Contract, provided such is not fraudulent, capricious, arbitrary, so grossly erroneous as 
necessarily implying bad faith, or is not supported by substantial evidence. In connection with any appeal 
proceeding under this Article, the Contractor shall be afforded an opportunity to be heard and to offer 
evidence in support of Contractor’s appeal.  Pending any final decision of a dispute hereunder, the 
Contractor shall proceed diligently with the performance of the Contract as directed by the Construction 
Manager. 
 
The Construction Manager shall have authority to reject Work which does not conform to the Contract 
Documents.  Whenever, in the Construction Manager’s opinion, it is considered necessary or advisable for 
the implementation of the intent of the Contract Documents, the County shall have authority to require 
special inspection or testing of the Work whether or not such Work be then fabricated, installed or 
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completed.  The Contractor shall pay for such special inspection or testing if the Work so inspected or 
tested is found not to comply with the requirements of the contract; the County shall pay for special 
inspection and testing if the Work is found to comply with the contract.  Neither the Construction Manager’s 
authority to act under this Subparagraph, nor any decision made by the Construction Manager in good faith 
either to exercise or not to exercise such authority, shall give rise to any duty or responsibility of the 
Construction Manager to the Contractor, any subcontractor, any of their agents or employees, or any other 
person performing any of the Work. 
 
The Contractor shall provide such shop drawings, product data, and samples as may be required by the 
Construction Manager and/or as required by these Contract Documents.  
 
The Construction Manager shall conduct inspections to determine Substantial Completion and Final 
Completion, and shall receive and forward to the County for review written warranties and related 
documents required by the Contract Documents and assembled by the Contractor.  The Construction 
Manager shall approve and issue Certificates for Payment upon compliance with Substantial and Final 
Completion requirements indicated in General Conditions 009-81, 009-82, 009-84 and 009-85 of this 
Agreement. 
 
Except as provided in General Condition 009-48, the Contractor shall not be relieved from the Contractor's 
obligations to perform the work in accordance with the contract documents by the activities or duties of the 
County or any of its officers, employees, or agents, including inspections, tests or approvals, required or 
performed pursuant to this agreement.  
 
009-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
 
The Contractor shall employ only competent and skilled personnel.  The Contractor shall, upon demand 
from the Construction Manager, immediately remove any superintendent, foreman or workman whom the 
Construction Manager may consider incompetent or undesirable. 
 
The Contractor shall be responsible to the County for the acts and omissions of its employees, 
subcontractors, and agents as well as any other persons performing work pursuant to this agreement. 
 
009-19 LABOR, MATERIALS, SUPPLIES, AND EQUIPMENT 
 
Unless otherwise provided in this agreement, the Contractor shall make all arrangements with necessary 
support agencies and utility companies, provide and pay for all labor, materials, equipment, tools, 
construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services 
necessary for the execution and completion of the work. 
 
009-20 DISCIPLINE ON WORK SITE 
 
The Contractor shall enforce strict discipline and good order among its employees and subcontractors at all 
times during the performance of the work, to include compliance with the Fulton County Drug Free Work 
Place Policy.  The Contractor shall not employ any subcontractor who is not skilled in the task assigned to 
it.  The Construction Manager may, by written notice, require the Contractor to remove from the work any 
subcontractor or employee deemed by the Construction Manager to be incompetent.  
 
009-21 HOURS OF OPERATION 
 
All work at the construction site, with the exception of emergency repairs, shall be performed during regular 
business hours of the Fulton County government, except upon the Construction Manager’s prior written 
consent to other work hours.  It is further understood that the Contractor’s construction schedule is based 
on a normal 40 hours, five day work week, less Fulton County-recognized holidays.  If the Contractor 
desires to work in excess of this limit, the Contractor shall submit a written request to the Construction 
Manager, a minimum of five days prior to the desired work date.  The Contractor shall be responsible for 
any additional expenses incurred, unless determined to be emergency work, by the Owner as a result of 
the extended work hours, including resident inspection overtime at a rate of $41.92 per hour.  The cost 
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associated with resident inspector overtime shall be deducted form the Contractor monthly payment 
request. 
 
009-22 FAMILIARITY WITH WORK CONDITIONS 
 
The Contractor shall take all steps necessary to ascertain the nature and location of the work and the 
general and local conditions which may affect the work or the cost thereof.  The Contractor's failure to fully 
acquaint itself with the conditions which may affect the work, including, but not limited to conditions relating 
to transportation, handling, storage of materials, availability of utilities, labor, water, roads, weather, 
topographic and subsurface conditions, other separate contracts to be entered into by the County relating 
to the project which may affect the work of the Contractor, applicable provisions of law, and the character 
and availability of equipment and facilities necessary prior to and during the performance of the work shall 
not relieve the Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis 
for an equitable adjustment of the contract terms.  The County reserves the right to perform with its own 
forces or to contract with other entities for other portions of the project work, in which case the Contractor’s 
responsibility to assure its familiarity with work conditions hereunder shall include all coordination with such 
other contractors and the County necessary to insure that there is no interference between contractors as 
will delay or hinder any contractor in its prosecution of work on the project. The County assumes no 
responsibility for any understandings or representations concerning conditions of the work made by any of 
its officers, agents, or employees prior to the execution of this agreement.  
 
009-23 RIGHT OF ENTRY 
 
The County reserves the right to enter the site of the work by such agent, including the Construction 
Manager, as it may elect for the purpose of inspecting the work or installing such collateral work as the 
County may desire.  The Contractor shall provide safe facilities for such access so that the County and its 
agents may perform their functions. 
 
009-24 NOTICES 
 
Any notice, order, instruction, claim or other written communication required pursuant to this agreement 
shall be deemed to have been delivered or received as follows: 
 

(1) Upon personal delivery to the Contractor, its authorized representative, or the 
Construction Manager on behalf of the County.  Personal delivery may be 
accomplished by in-person hand delivery or bona fide overnight express service. 

 
(2) Three days after depositing in the United States mail a certified letter addressed to the 

Contractor or the Construction Manager for the County.  For purposes of mailed 
notices, the County's mailing address shall be 141 Pryor Street, 6th Floor, Atlanta, 
Georgia 30303, or as the County shall have otherwise notified the Contractor.  The 
Contractor's mailing address shall be the address stated in its Bid or as it shall have 
most recently notified the Construction Manager in writing. 

 
009-25 SAFETY, EMERGENCIES, SUSPENSION OF WORK 
 
A. The Contractor shall take all reasonable precautions for the safety of all persons and property 

associated with the work, and the Contractor shall erect and maintain, as required by law or regulation, 
existing conditions and the progress of the work, all reasonable safeguards for the safety, health, and 
protection of persons in the vicinity of the project and in accordance with the Fulton County Contractor 
Safety and Health Management Process (Process). The Process establishes only the minimum safety 
requirements for the work.  Compliance with the Process shall not relieve the Contractor of its 
obligation to comply with any other requirement of law or regulation or provide a defense against any 
claim of violation of such other law or regulation.  The Contractor is solely responsible for providing a 
safe and healthy workplace and shall defend, indemnify and hold harmless the County, its officers, 
employees, agents, and other contractors from any and all losses, claims, penalties, judgments, and 
expenses, including attorney’s fees and legal costs arising in whole or in part from any failure of the 
Contractor or any of its subcontractors at any tier to comply with the safety and health requirements of 
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this contract.  Failure to provide a safe and healthy working place or to follow the safety requirements 
of this agreement after written notification by the County of such failure is reason for termination of the 
contract according to the termination provisions herein.  

 
B. In any emergency affecting the safety of persons or property, or in the event of a claimed violation of 

any federal or state safety or health law or regulation, arising out of or in any way connected with the 
work or its performance, the Contractor shall act immediately to prevent threatened damage, injury or 
loss and to remedy said violation.  Failing such action the County or its agent(s) may immediately take 
whatever steps it deems necessary including, but not limited to, suspending the Work as provided in 
this agreement.  The County or its agent(s) may offset any and all costs or expenses of whatever 
nature, including attorneys’ fees paid or incurred by the County or its agent(s) (whether such fees are 
for in-house counsel or counsel retained by the County or its agent), in taking the steps authorized by 
this Condition against any sums then or thereafter due the Contractor.  The Contractor shall defend, 
indemnify and hold harmless the County, its officer, employees, agents, and contractors against any 
and all costs or expenses caused by or arising from the exercise by the County of its authority to act in 
an emergency as set out herein. 

 
C. Should, in the judgment of the County or its agent(s), the Contractor or any subcontractor fail to provide 

a safe and healthy work place or fail to follow the safety requirements defined in the contract 
documents and approvals, the County or its agent(s) shall have the right, but not the obligation, to 
suspend work in the unsafe areas until deficiencies are corrected.  All costs of any nature (including, 
without limitation, overtime pay, liquidated damages or other costs arising out of delays) resulting from 
the suspension, by whomsoever incurred, shall be borne by the Contractor.   

 
D. The Contractor is solely responsible for the implementation of its safety program and the safe provision 

of its services. The Contractor shall defend, indemnify, and hold harmless the County and its agent(s) 
from and against any and all liability (whether public or private, penalties (contractual or otherwise), 
losses, damages, costs, attorneys’ fees, expenses, causes of action, claims or judgments resulting, 
either in whole or in part, from any failure of; the Contractor, its subcontractors at any tier or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, to comply 
with the safety requirements of the contract.  The Contractor shall not be relieved of its responsibilities 
under the safety requirements of the Contract the County or its agent(s) act or fail to act pursuant to its 
rights hereunder.  The County and its agents shall not assume, nor be deemed to have assumed, any 
responsibilities otherwise imposed upon the Contractor by this agreement by virtue of having provided 
any safety program guidelines.  The Contractor shall not raise as a defense to its obligation to 
indemnify under this Condition any failure of those indemnified hereunder to assure Contractor 
operates safely, it being understood and agreed that no such failure shall relieve the Contractor from its 
obligation to assure safe operation or from its obligation to so indemnify.  The Contractor also hereby 
waives any rights it may have to seek contribution, either directly or indirectly from those indemnified 
hereunder. 

 
E. In any and all claims against those indemnified hereunder by any employee of the Contractor, any 

subcontractor at any tier or anyone directly or indirectly employed by any of them or anyone for whose 
acts any of them may be liable, the indemnification obligation under this Condition shall not be limited 
in any way as to the amount or type of damages, compensation or benefits payable by or for the 
Contractor or any subcontractor at any tier under any workers’ compensation act, disability benefit or 
other employee benefit acts. 

 
009-26  BLASTING AND EXCAVATION 
 
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. § 25-9-1 
through 25-9-12 concerning blasting and excavation near underground gas pipes and facilities and shall 
fully comply therewith. 
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009-27 HIGH VOLTAGE LINES 
 
The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A. § 46-3-30 
through 46-3-39 concerning safeguards against contact with high voltage lines, and the Contractor shall 
fully comply with said provisions. 
 
009-28 SCAFFOLDING AND STAGING 
 
The Contractor acknowledges that it is the person responsible for employing and directing others to 
perform labor within the meaning of O.C.G.A. § 34-1-1 and agrees to comply with said provisions.  
 
009-29 CLEAN-UP 
 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations to 
the end that the site of the work shall present a neat, orderly and workmanlike appearance at all times. 
 
009-30  PROTECTION OF WORK 
 
The Contractor shall be responsible for maintenance and protection of the work, which shall include any 
County-furnished supplies, material, equipment, until final completion of this agreement and acceptance of 
the work as defined herein.  Any portion of the work suffering injury, damage or loss shall be considered 
defective and shall be corrected or replaced by the Contractor without additional cost to the County.  
 
009-31 REJECTED WORK 
 
The Contractor shall promptly remove from the project all work rejected by the Construction Manager for 
failure to comply with the contract documents and the Contractor shall promptly replace and re-execute the 
work in accordance with the contract documents and without expense to the County.  The Contractor shall 
also bear the expense of making good all work of other Contractors destroyed or damaged by such 
removal or replacement.  
 
009-32 DEFECTIVE WORK 
 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the contract 
documents, and fails within three days after receipt of written notice from the Construction Manager to 
commence and continue correction of such default or neglect with diligence and promptness, the County 
may, after three days following receipt by the Contractor of an additional written notice and without 
prejudice to any other remedy the County may have, make good such deficiencies and complete all or any 
portion of any work through such means as the County may select, including the use of a separate 
Contractor.  In such case, an appropriate change order shall be issued deducting from the payments then 
or thereafter due the Contractor the cost of correcting such deficiencies.  In the event the payments then or 
thereafter due the Contractor are not sufficient to cover such amount, the Contractor shall pay the 
difference to the County on demand.  
The County may, at its option, accept defective or nonconforming work instead of requiring its removal or 
correction.  In such case, a change order shall be issued reducing the price due the contractor to the extent 
appropriate and equitable.  Such contract price adjustment shall be effected whether or not final payment 
has been made. 
 
009-33 WARRANTY OF NEW MATERIALS 
 
The Contractor warrants to the County that all materials and equipment furnished under this contract will be 
new unless otherwise specified, and the Contractor further warrants that all work will be of good quality, 
free from faults and defects, and in conformance with the contract documents.  The warranty set forth in 
this paragraph shall survive final acceptance of the work. 
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009-34 CONTRACTOR'S WARRANTY OF THE WORK 
 
If within one year after the date of issuance of the certificate of final payment pursuant to General Condition 
84, or within such longer period of time as may be prescribed by law or by the term of any applicable 
special warranty required by the contract documents, any of the work is found to be defective or not in 
accordance with the contract documents, the Contractor shall correct such work promptly after receipt of 
written notice from the Construction Manager to do so.  This obligation shall survive both final payment for 
the work and termination of the contract. 
 
009-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all warranties 
given by manufacturers on materials or equipment incorporated in the work are hereby assigned by the 
Contractor to the County.  If requested, the Contractor shall execute formal assignments of said 
manufacturer's warranties to the County.  All such warranties shall be directly enforceable by the County.  
 
009-36 WARRANTIES IMPLIED BY LAW 
 
The warranties contained in this agreement, as well as those warranties implied by law, shall be deemed 
cumulative and shall not be deemed alternative or exclusive.  No one or more of the warranties contained 
herein shall be deemed to alter or limit any other. 
 
009-37 STOP WORK ORDERS 
 
In the event that the Contractor fails to correct defective work as required by the contract documents or fails 
to carry out the work in accordance with contract documents, the Construction Manager, in writing, may 
order the Contractor to stop work until the cause for such order has been eliminated.  This right of the 
County to stop work shall not give rise to any duty on the part of the County or the Construction Manager to 
execute this right for the benefit of the Contractor or for any other person or entity. 
 
009-38 TERMINATION FOR CAUSE 
 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers the 
appointment of a receiver on account of its insolvency, fails to supply sufficient properly skilled workers or 
materials, fails to make prompt payment to subcontractors or materialmen, disregards laws, ordinances, 
rules, regulations, or orders of any public authority having jurisdiction, fails to diligently prosecute the work, 
or is otherwise guilty of a material violation of this agreement and fails within seven days after receipt of 
written notice to commence and continue correction of such default, neglect, or violation with diligence and 
promptness, the County may, after seven days following receipt by the Contractor and without prejudice to 
any other remedy the County may have, terminate the employment of the Contractor and take possession 
of the site as well as all materials, equipment, tools, construction equipment and machinery thereon.  The 
County may finish the work by whatever methods the County deems expedient.  In such case, the 
Contractor shall not be entitled to receive any further payment until the work is completed.  If the unpaid 
balance of the contract price exceeds the cost of completing the work, such excess shall be paid to the 
Contractor.  If such costs exceed the unpaid balance, the Contractor shall pay the difference to the County 
on demand.   This obligation for payment shall survive the termination of the contract. Termination of this 
agreement pursuant to this paragraph may result in disqualification of the Contractor from bidding on future 
County contracts. 
 
009-39 TERMINATION FOR CONVENIENCE 
 
The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any 
portion of the work for the convenience of the County.  Said termination shall be without prejudice to any 
right or remedy of the County provided herein.  In addition, in the event this agreement has been 
terminated due to the default of the Contractor, and if it is later determined that the Contractor was not in 
default pursuant to the provisions of this agreement at the time of termination, then such termination shall 
be considered a termination for convenience pursuant to this paragraph. 
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009-40 TERMINATION FOR CONVENIENCE – PAYMENT 
 
If the Contract is terminated for convenience by the Owner as provided in this article, Contractor will be 
paid compensation for those services actually performed as approved by the Owner or his representative.  
Partially completed tasks will be compensated for based on a signed statement of completion prepared by 
the Project Manager and submitted to the Contractor which shall itemize each task element and briefly 
state what work has been completed and what work remains to be done.  Contractor shall also be paid for 
reasonable costs for the orderly filing and closing of the project. 

 
009-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
 
Except for normal spoilage, and except to the extent that the County shall have otherwise expressly 
assumed the risk of loss, there shall be excluded from the amounts payable to the Contractor the fair value, 
as determined by the Construction Manager, of property which is destroyed, lost, stolen or damaged so as 
to become undeliverable to the County or to another buyer. 
 
009-42 COST TO CURE 
 
If the County terminates for cause the whole or any part of the work pursuant to this agreement, then the 
County may procure upon such terms and in such manner as the Construction Manager may deem 
appropriate, supplies or services similar to those so terminated, and the Contractor shall be liable to the 
County for any excess costs for such similar supplies or services. The Contractor shall continue the 
performance of this agreement to the extent not terminated hereunder. 
 
009-43 ATTORNEY'S FEES 
 
Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and its 
surety shall pay to the County such reasonable attorney's fees as the County may expend as a result 
thereof and all costs, expenses, and filing fees incidental thereto. 
 
009-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
 
After receipt of a notice of termination from the County, and except as otherwise directed by the 
Construction Manager, the Contractor shall: 
 

(1) Stop work under the contract on the date and to the extent specified in the notice 
of termination; 

(2) Place no further orders or subcontracts for materials, services or facilities, except 
as may be necessary for completion of such portion of the work under the 
agreement as is not terminated; 

(3) Terminate all orders and subcontracts to the extent that they relate to the 
performance of work terminated by the notice of termination; 

(4) Assign to the County in the manner, at the times, and to the extent directed by the 
Construction Manager, all of the rights, title and interest of the Contractor under 
the orders and subcontracts so terminated, in which case the County shall have 
the right, at its discretion, to settle or pay any and all claims arising out of the 
termination of such orders or subcontracts; 

(5) Settle all outstanding liabilities and all claims arising out of such termination of 
orders and subcontracts with the approval or ratification of the Construction 
Manager, to the extent the engineer may require, which approval or ratification 
shall be final for all purposes; 

(6) Transfer title and deliver to the entity or entities designated by the Construction 
Manager, in the manner, at the times, and to the extent, if any, directed by the 
Construction Manager, and to the extent specifically produced or specifically 
acquired by the Contractor for the performance of such portion of the work as has 
been terminated: 
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(a) The fabricated or unfabricated parts, work, and progress, partially completed 
supplies, and equipment, materials, parts, tools, dyes, jigs, and other fixtures, 
completed work, supplies, and other material produced as a part of or acquired 
in connection with the performance of the work terminated by the notice of 
termination; and 

(b) The completed or partially completed plans, drawings, information, and other 
property to the work. 

(7) Use its best efforts to sell in the manner, at the times, to the extent, and at the 
prices directed or authorized by the Construction Manager, any property described 
in Section 6 of this paragraph, provided, however, that the Contractor shall not be 
required to extend credit to any buyer and further provided that the proceeds of 
any such transfer or disposition shall be applied in reduction of any payments to be 
made by the County to the Contractor pursuant to this agreement.   

(8) Complete performance of such part of the work as shall not have been terminated 
by the notice of termination; and 

(9) Take such action as may be necessary, or as the Construction Manager may 
direct, for the protection and preservation of the property related to the agreement 
which is in the possession of the Contractor and in which the County has or may 
acquire an interest. 

 
009-45 RECORDS 
 
The Contractor shall preserve and make available to the County all of its records, books, documents and 
other evidence bearing on the costs and expenses of the Contractor and any subcontractor pursuant to this 
agreement upon three days advance notice to the Contractor.  
 
009-46 DEDUCTIONS 
 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be 
deducted all liquidated damages, advance payments made to the Contractor applicable to the termination 
portion of the contract, the amount of any claim which the County may have against the Contractor, the 
amount determined 
by the Construction Manager to be necessary to protect the County against loss due to outstanding 
potential liens or claims, and the agreed price of any materials acquired or sold by the Contractor and not 
otherwise recovered by or credited to the County. 
 
009-47 REIMBURSEMENT OF THE COUNTY 
 
In the event of termination, the Contractor shall refund to the County any amount paid by the County to the 
Contractor in excess of the costs properly reimbursable to the Contractor. 
 
009-48 SUSPENSION, INTERRUPTION, DELAY, DAMAGES 
 
The Contractor shall be entitled to only those damages and that relief from termination by the County as 
specifically set forth in this agreement.  The Construction Manager may issue a written order requiring the 
Contractor to suspend, delay or interrupt all or any part of the work for such period of time as the County 
may determine to be appropriate for the convenience of the County.  If the performance of the work is 
interrupted for an unreasonable period of time by an act of the County or any of its officers, agents, 
employees, contractors, or consultants in the administration of this agreement, an equitable adjustment 
shall be made for any increase in the Contractor's costs of performance and any increase in the time 
required for performance of the work necessarily caused by the unreasonable suspension, delay, or 
interruption.  Any equitable adjustment shall be reduced to writing and shall constitute a modification to this 
agreement. In no event, however, shall an equitable adjustment be made to the extent that performance of 
this agreement would have been suspended, delayed or interrupted by any other cause, including the fault 
or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this paragraph shall be 
permitted before the Contractor shall have notified the Construction Manager in writing of the act or failure 
to act involved, and no claim shall be allowed unless asserted in writing to the Construction Manager within 
ten days after the termination of such suspension, delay or interruption. 
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009-49 COMMENCEMENT AND DURATION OF WORK 
 
The County may issue a Notice to Proceed at any time from the date of Contract execution to the end of 
the year from when the contract was awarded.  The Contractor shall commence work pursuant to this 
agreement within ten days of mailing or delivery of written notice to proceed.  The Contractor shall diligently 
prosecute the work to completion within the time specified therefor in the Agreement.  The capacity of the 
Contractor's construction and manufacturing equipment and plan, sequence and method of operation and 
forces employed, including management and supervisory personnel, shall be such as to insure completion 
of the work within the time specified in the Agreement.  The Contractor and County hereby agree that the 
contract time for completion of the work is reasonable taking into consideration the average climatic 
conditions prevailing in the locality of the work and anticipated work schedules of other contractors whose 
activities are in conjunction with or may affect the work under this contract. 
 
009-50 TIME OF THE ESSENCE 
 
All time limits stated in this agreement are of the essence of this contract. 
 
009-51 IMPACT DAMAGES 
 
Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not be 
entitled to payment or compensation of any kind from the County for direct or indirect or impact damages 
including, but not limited to, costs of acceleration arising because of delay, disruption, interference or 
hindrance from any cause whatsoever whether such delay, disruption, interference or hindrance is 
reasonable or unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this 
provision shall not preclude the recovery of damages by the Contractor for hindrances or delays due solely 
to fraud or bad faith on the part of the County, its agents, or employees.  The Contractor shall be entitled 
only to extensions in the time required for performance of the work as specifically provided in the contract. 
 
009-52 DELAY 
 
The Contractor may be entitled to an extension of the contract time, but not an increase in the contract 
price or damages, for delays arising from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor or its subcontractors for labor strikes, acts of God, acts of the public enemy, 
acts of the state, federal or local government in its sovereign capacity, by acts of another separate 
contractor, or by an act or neglect of the County. 
 
009-53 INCLEMENT WEATHER 
 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement weather.  
Unless the Contractor can substantiate to the satisfaction of the Construction Manager that there was 
greater than normal inclement weather and that such greater than normal inclement weather actually 
delayed the work, the Contractor shall not be entitled to an extension of time therefor.  The following shall 
be considered the normal inclement weather days for each month listed, and extensions of time shall be 
granted in increments of not less than one half day only for inclement weather in excess of the days set 
out. 

January 10 days 
February 10 days 
March 7 days 
April 6 days 
May 4 days 
June 3 days 
July 4 days 
August 2 days 
September 2 days 
October 3 days 
November 6 days 
December 9 days 
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009-54 DELAY, NOTICE AND CLAIM 
 
The Contractor shall not receive an extension of time unless a Notice of Delay is filed with the Construction 
Manager within ten days of the first instance of such delay, disruption, interference or hindrance and a 
written Statement of the Claim is filed with the Construction Manager within 20 days of the first such 
instance.  In the event that the Contractor fails to comply with this provision, it waives any claim which it 
may have for an extension of time pursuant to this agreement. 
 
009-55 STATEMENT OF CLAIM – CONTENTS 
 
The Statement of Claim referenced in the preceding paragraph shall include specific information 
concerning the nature of the delay, the date of commencement of the delay, the construction activities 
affected by the delay, the person or organization responsible for the delay, the anticipated extent of the 
delay, and any recommended action to avoid or minimize the delay. 
 
009-56 WORK BEHIND SCHEDULE, REMEDY BY CONTRACTOR 
 
If the work actually in place falls behind the currently updated and approved schedule, and it becomes 
apparent from the current schedule that work will not be completed within the contract time, the Contractor 
agrees that it will, as necessary, or as directed by the Construction Manager, take action at no additional 
cost to the County to improve the progress of the work, including increasing manpower, increasing the 
number of working hours per shift or shifts per working day, increasing the amount of equipment at the site, 
and any other measure reasonably required to complete the work in a timely fashion. 
 
009-57 DILIGENCE 
 
The Contractor's failure to substantially comply with the requirements of the preceding paragraph may be 
grounds for determination by the County that the Contractor is failing to prosecute the work with such 
diligence as will insure its completion within the time specified.  In such event, the County shall have the 
right to furnish, from its own forces or by contract, such additional labor and materials as may be required 
to comply with the schedule after 48 hours written notice to the Contractor, and the Contractor shall be 
liable for such costs incurred by the County.   
 
009-58 SET-OFFS 
 
Any monies due to the Contractor pursuant to the preceding paragraph of this agreement may be deducted 
by the County against monies due from the County to the Contractor. 
 
009-59 REMEDIES CUMULATIVE 
 
The remedies of the County under General Condition 56, 57, and 58 are in addition to and without 
prejudice to all of the rights and remedies of the County at law, in equity, or contained in this agreement. 
 
009-60 TITLE TO MATERIALS 
 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any 
chattel mortgage or under a conditional sales contract or other agreement by which any interest is retained 
by the seller. The Contractor hereby warrants that it has good and marketable title to all materials and 
supplies used by it in the work, and the Contractor further warrants that all materials and supplies shall be 
free from all liens, claims, or encumbrances at the time of incorporation in the work. 
 
009-61 INSPECTION OF MATERIALS 
 
All materials and equipment used in the construction of the project shall be subject to adequate inspection 
and testing in accordance with accepted standards and in accordance with the requirements of the contract 
documents.  Additional tests performed after the rejection of materials or equipment shall be at the 
Contractor's expense. 
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009-62 CONSTRUCTION MANAGER’S PRESENCE DURING TESTING 
 
All tests performed by the Contractor shall be witnessed by the Construction Manager unless the 
requirement therefore is waived in writing.  The Construction Manager may perform additional tests on 
materials previously tested by the Contractor, and the Contractor shall furnish samples for this purpose as 
requested. 
 
009-63 MATERIALS INCORPORATED IN WORK 
 
The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such materials 
or equipment shall be new and of the highest quality available.  Manufactured materials and equipment 
shall be obtained from sources which are currently manufacturing such materials, except as otherwise 
specifically approved by the Construction Manager. 
 
009-64 STORAGE OF MATERIALS 
 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve 
their quality and fitness for the work and to facilitate inspection.   
 
009-65 PAYROLL REPORTS 
 
The Contractor may be required to furnish payroll reports to the Construction Manager as deemed 
necessary for the purpose of verification in accordance with the law. 
 
009-66 CONTRACTORS' REPRESENTATIVE 
 
Before beginning work, the Contractor shall notify the Construction Manager in writing of one person within 
its organization who shall have complete authority to supervise the work, receive orders from the 
Construction Manager, and represent the Contractor in all matters arising pursuant to this agreement.  The 
Contractor shall not remove its representative without first designating in writing a new representative.  The 
Contractor's representative shall normally be present at or about the site of work while the work is in 
progress.  When neither the Contractor nor its representative is present at the work site, the 
superintendent, foreman, or other employee in charge of the work shall be an authorized representative of 
the Contractor. 
009-67 SPECIALTY SUB-CONTRACTORS 
 
The Contractor may utilize the services of specialty subcontractors on those parts of the project which, 
under normal contracting practices, are performed by specialty subcontractors.  The Contractor shall not 
award more than seventy-five percent of the work to subcontractors. 
 
009-68 INSPECTION BY THE CONSTRUCTION MANAGER 
 
All work pursuant to this agreement shall be subject to inspection by the Construction Manager for 
conformity with contract drawings and specifications.  The Contractor shall give the Construction Manager 
reasonable advance notice of operations requiring special inspection of a portion of the work.   
 
009-69 WORK COVERED PRIOR TO CONSTRUCTION MANAGER’S INSPECTION 
 
In the event that work is covered or completed without the approval of the Construction Manager, and such 
approval is required by the specifications or required in advance by the Construction Manager, the 
Contractor shall bear all costs involved in inspection notwithstanding conformance of such portion of the 
work to the contract drawings and specifications. 
 
009-70 SCHEDULING OF THE WORK 
 

A. The work of this contract shall be planned, scheduled, executed, and reported using the critical 
path method (CPM) as established in Section 01310 of these Contract Documents. 
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B. With ten (10) calendar days after the Notice to Proceed, the Contractor shall submit a Detailed 
Construction Schedule according to the requirements established herein. 

  
009-71 PROGRESS ESTIMATES 
 
The Contractor shall prepare a written report for the Construction Manager’s approval, on County forms, of 
the total value of work performed and materials and equipment obtained to the date of submission.  Such a 
report must accompany each request for a progress payment and is subject to review and approval by the 
Construction Manager.  Approval of a progress estimate or tendering of a progress payment shall not be 
considered an approval or acceptance of any work performed, and all estimates and payments shall be 
subject to correction in subsequent estimates.  Progress payments shall be made for all completed 
activities and for materials suitably stored on-site.   
 
009-72 PROGRESS PAYMENTS 
 
Upon approval of each monthly estimate of work performed and materials furnished, the Construction 
Manager shall approve payment to the Contractor for the estimated value of such work, materials, and 
equipment, less the amount of all prior payments and any liquidated damages.  The Contractor will be paid 
100 percent, less retainage, of the cost of materials received and properly stored on-site but not 
incorporated into the work.  Payments for materials or equipment stored on the site shall be conditioned 
upon submission by the Contractor of bills of sale to establish the County's title to such materials or 
equipment.  The Contractor’s request for payment shall provide sufficient detail as to the work completed or 
materials purchased for which payment is requested to permit meaningful review by the Construction 
Manager.  
 
009-73 TIME OF PAYMENT 
 
The Contractor will be paid within 30 days following receipt of an approved Progress Estimate.  The 
Contractor expressly agrees that the payment provisions within this Contract shall supersede the rates of 
interest, payment periods, and contract and subcontract terms provided for under the Georgia Prompt Pay 
Act, O.C.G.A. Section 13-11-1 et seq., and that the rates of interest, payment periods, and contract and 
subcontract terms provided for under the Prompt Pay Act shall have no application to this Contract. 
 
009-74 RETAINAGE 
 
The County shall retain from each progress payment ten percent of the estimated value of the work 
performed until the progress payments, including retainage, total 50 percent of the contract price.  If a 
contract includes two or more projects or assignments that have been separately priced and have separate 
budgets, and the performances of such projects or assignments are not related to or dependent upon the 
performance of any other, the 50 per cent limit shall be based upon the price for each individual project or 
assignment. Thereafter, no further retainage shall be withheld so long as the Contractor is making 
satisfactory progress to insure completion of the work within the time specified therefor.  The County may 
reinstate the ten percent retainage in the event the Construction Manager determines that the Contractor is 
not making satisfactory progress to complete the work within the time specified in this agreement or in the 
event that the Construction Manager provides a specific cause for such withholding.  The County may also 
withhold retainage upon substantial completion of the work as provided in O.C.G.A. 13-10-20(c).  Interest 
may be paid upon such retainage in accordance with Georgia law. 
 
009-75 PAYMENT OF SUBCONTRACTORS 
 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.  Such 
payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's work.  The 
Contractor shall also maintain the records of the percentage retained from payments to the Contractor 
pursuant to such subcontractor's work.  The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees 
in a similar manner.  The County reserves the right to inquire of any subcontractor, supplier, materialman, 
or subconsultant, the status of any indebtedness of the Contractor.  The County further reserves the right to 
require the Contractor to designate on each instrument of payment exceeding $500.00 to subcontractors, 
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suppliers, materialmen, and subconsultants that such payment is on account of the work under this 
Contract. 
 
009-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
 
[Neither] the County nor the Construction Manager shall have any obligation to pay any subcontractor 
except as otherwise required by law. 
 
009-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
 
Certification of progress payments, as well as the actual payment thereof, shall not constitute the County's 
acceptance of work performed pursuant to this agreement. 
 
009-78 PAYMENTS IN TRUST 
 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds in 
the hands of the contractor to be applied first to the payment of claims of subcontractors, laborers, and 
suppliers arising out of the work, to claims for utilities furnished and taxes imposed, and to the payment of 
premiums on surety and other bonds and on insurance for any other application. 
 
009-79 JOINT PAYMENTS 
 
The County reserves the right to issue any progress payment or final payment by check jointly to the 
Contractor and any subcontractor or supplier.  
 
009-80 RIGHT TO WITHHOLD PAYMENT 
 
The Construction Manager may decline to approve payment and may withhold payment in whole or in part 
to the extent reasonable and necessary to protect the County against loss due to defective work, probable 
or actual third party claims, the Contractor's failure to pay subcontractors or materialmen, reasonable 
evidence that the work will not be completed within the contract time or contract price or damage to the 
County or any other contractor on the project. 
 
009-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
Upon the Contractor's submission of a request for a certificate of Substantial Completion, the Construction 
Manager shall inspect the work and determine whether the work is Substantially Complete.  If the work is 
Substantially Complete, the Construction Manager shall issue a certificate of Substantial Completion of the 
work which shall establish the date of Substantial Completion, shall state the responsibilities of the County 
and the Contractor for security, maintenance, heat, utilities, damage to the work and insurance, and shall 
fix the time within which the Contractor shall complete the items submitted by the Contractor as requiring 
correction or further work.  The certificate of substantial completion of the work shall be submitted to the 
County and the Contractor for their written acceptance of the responsibilities assigned to them pursuant to 
such certificate. 

If in the sole opinion of the Construction Manager, the work is not substantially complete, the Construction 
Manager shall notify the Contractor of such, in writing, and outline requirements to be met to achieve 
Substantial Completion. 
 
009-82 PAYMENT UPON SUBSTANTIAL COMPLETION 
 
Upon Substantial Completion of the work and upon application by the Contractor and approval by the 
Construction Manager, the County shall make payment reflecting 100% work completed, less value of work 
remaining as determined by Construction Manager and any authorized retainage.  
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009-83 COMMENCEMENT OF WARRANTIES 
 
Warranties required by this agreement shall commence on the date of final completion of the project as 
determined under General Condition 009-84 unless otherwise provided in the certificate of Substantial 
Completion.   
 
009-84 FINAL PAYMENT - WAIVER OF CLAIMS, DISPUTE OF FINAL PAYMENT 
 
The acceptance of the Substantial Completion payment shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and identified by the Contractor as unsettled at the time 
of application for payment at Substantial Completion and except for the retainage sums due at final 
acceptance.  Following the Construction Manager’s issuance of the certificate of Substantial Completion 
and the Contractor's completion of the work pursuant to this agreement, the Contractor shall forward to the 
Construction Manager a written notice that the work is ready for final inspection and acceptance. If after 
inspection the Construction Manager certifies that the work is complete and issues written notification of 
such to the Contractor, the Contractor shall forward to the Construction Manager a final application for 
payment. The Construction Manager shall issue a certificate for payment, which shall approve final 
payment to the Contractor and shall establish the date of final completion. 
 
In the event the Contractor timely disputes the amount of the final payment, the amount due the 
CONTRACTOR shall be deemed by the CONTRACTOR and the COUNTY to be an unliquidated sum and 
no interest shall accrue or be payable on the sum finally determined to be due to the CONTRACTOR for 
any period prior to final determination of such sum, whether such determination be by agreement of the 
CONTRACTOR and the COUNTY or by final judgment of the proper court in the event of litigation between 
the COUNTY and the CONTRACTOR. The CONTRACTOR specifically waives and renounces any and all 
rights it may have under Section 13-6-13 of the Official Code of Georgia and agrees that in the event suit is 
brought by the CONTRACTOR against the COUNTY for any sum claimed by the CONTRACTOR under the 
Contract or for any extra or additional work, no interest shall be awarded on any sum found to be due from 
the COUNTY to the CONTRACTOR in the final judgment entered in such suit.  All final judgments shall 
draw interest at the legal rate, as specified by law.  
 
009-85 DOCUMENTATION OF COMPLETION OF WORK 
 
Neither the final payment nor the remaining retainage shall become due until the Contractor submits the 
following documents to the Construction Manager: 
 

A. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 
connected with the work have been paid other otherwise satisfied; 

B. The surety's consent to final payment; and 
C. Any other data reasonably required by the County or Construction Manager establishing 

payment or satisfaction of all such obligations, including releases, waivers of liens, and 
documents of satisfaction of debts, any deliverables and as-builts of work constructed. 

 
In the event that a subcontractor refuses to furnish a release or waiver as required by the County or 
Construction Manager, the Contractor may furnish a bond satisfactory to the County to indemnify the 
County against such loss.  In the event that any lien or indebtedness remains unsatisfied after all payments 
are made, the contractor shall refund to the County all moneys that the County may become compelled to 
pay in discharging such lien or other indebtedness, including all costs and reasonable attorney's fees. 
 
009-86 GOVERNING LAW 
 
Each and every provision of this agreement shall be construed in accordance with and governed by 
Georgia law. The parties acknowledge that this contract is executed in FULTON County, Georgia and that 
the contract is to be performed in FULTON County, Georgia.  Each party hereby consents to the FULTON 
Superior Court's sole jurisdiction over any dispute which arises as a result of the execution or performance 
of this agreement, and each party hereby waives any and all objections to venue in the FULTON Superior 
Court. 
 



 
06ITB51266K-DB Riverside Road Water System Improvements General Conditions 

 

 85 

 

009-87  CHANGES IN THE WORK 
 
A. CHANGE ORDERS 
 

1. A Change Order is a written order to the Contractor signed to show the approval and the 
authorization of the County, issued after execution of the Contract, authorizing a change in the 
Work and/or an adjustment in the Contract Sum or the Contract Time.  Change Orders shall be 
written using forms designated by the County with Contractor providing supporting documentation 
as required by the Construction Manager. The Contract Sum and the Contract Time may be 
changed only by approved Change Order pursuant to Fulton County Procedure 800-6.  A Change 
Order signed by the Contractor indicates the Contractor’s agreement therewith, including the 
adjustment in either or both of the Contract Sum or the Contract Time. 

 
2. The County, without invalidating the Contract, may order changes in the Work within the general 

scope of the Contract as defined in General Condition 2.  The time allowed for performance of the 
work and the contract price to be paid to the Contractor may be adjusted accordingly. 
  

3.   The contractor shall provide an invoice to the Project Manager with 3 competitive vendor labor and 
material rates. 10% will be allowed as markup to the contractor. 
 

4. The cost or credit to the County resulting from a change in the Work shall be determined in one or 
more of the following ways: 

 
a. By mutual acceptance of a lump sum properly itemized and supported by sufficient 

substantiating data to permit  evaluation; 
 

b. By unit prices stated in the Contract Documents or subsequently agreed upon; 
 

c. By cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee; or 

 
d. By the method provided in Subparagraph A5 below. 

 
5. If none of the methods set forth in Subparagraphs 3a, 3b, or 3c above is agreed upon, the 

Contractor, provided a written order signed by the Construction Manager is received, shall promptly 
proceed with the Work involved.  The cost of such Work shall then be determined by the 
Construction Manager on basis of the reasonable expenditures and savings of those performing 
the Work attributable to the change.  The cost of the change shall include only the items listed in 
Subparagraph 5a below, and in the case of either a decrease or an increase in the Contract Sum, 
an allowance for overhead and profit in accordance with the schedules set forth in Subparagraphs 
5b and 6 below shall be applied to the cost or credit. 

 
a. In such case, and also under Subparagraph 3a above, the Contractor shall keep and 

present, in such form as the Construction Manager may prescribe, an itemized accounting 
of all actual costs expended, together with appropriate supporting data for inclusion in a 
Changer Order. 

 
b. All hourly rate charges shall b submitted to the Construction Manager for prior review and 

approval.   All hourly rate charges shall be properly supported as required by the 
Construction Manager with certified payrolls, or their acceptable equivalent.  When 
authorized to proceed for a given change and actual expenditures have been made prior to 
execution of a Changer Order for the entire change, such actual expenditures may be 
summarized monthly, and if approved, incorporated into a Changer Order.  When both 
additions and credits covering related Work or substitutions are involved in any one 
change, the allowance for overhead and profit shall be figured on the basis of the net 
increase or decrease, if any, with respect to that change. 
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6. In Subparagraphs 3 and 4 above, the items included in “Cost and “Overhead” shall be based 
on the following schedule: 

 
a. Unless otherwise provided in the Contract Documents, “Cost” shall be limited to the 

following: cost of materials incorporated into the Work, including sales tax and cost of 
delivery; cost of direct labor (labor cost may include a pro rata share of foreman’s account 
of the change) including social security, old age and unemployment insurance, and fringe 
benefits required by agreement or custom; workers’ or workmen’s compensation 
insurance; rental value of equipment and machinery; costs for preparing Shop Drawings. 

 
b. Unless otherwise provided in the Contract Documents, “Overhead” shall include the 

following: bond and insurance premiums including increase and decreases from change in 
the Work, supervision, superintendence, construction parking, wages of timekeepers, 
watchmen and clerks, small tools, consumable supplies, expendables, incidentals, general 
office expense, the cost of additional reproduction for the Contractor’s subcontractors 
beyond that agreed upon in the Contract Documents, construction parking, any additional 
costs of craft supervision by the Contractor’s or subcontractors’ superintendents, and 
overhead charges which would be customary and expended regardless of the change in 
the Work due to other overlapping activities which are included as part of the original 
Contract, and all other expenses not included in “Cost” above. 

 
c. In the event that a change is issued by the County which would require the expenditure of 

substantial amounts of special supervision (beyond the foreman level) by the Contractor, 
the Contractor may, at the sole direction of the Construction Manager, be allowed to 
incorporate these charges into the agreement cost for the change. 

 
7. In Subparagraphs 3 and 4 above, the allowance for overhead and profit combined, included in 

the total cost or credit to the County, shall be based on the following schedule: 
 

a. For the Contractor, for any work performed by the Contractor’s own forces, ten (10) 
percent of the cost. 

 
b. For the Contractor, for any work performed by a Contractor’s subcontractor, ten (10) 

percent of the amount due the subcontractor. 
 

c. For each subcontractor or sub-subcontractor involved, for any work performed by that 
subcontractor’s or sub-subcontractor’s own forces, ten (10) percent of the cost. 

 
d. For each subcontractor, for work performed by a sub-subcontractor, five (5) percent of the 

amount due to the sub-subcontractor. 
 

e. Cost to which overhead and profit is to be applied shall be determined in accordance with 
Subparagraph 5 above unless modified otherwise. 

 
8. In order to facilitate checking of quotations for extras or credits, all Bids or bids, except those so 

minor that their propriety can be seen by inspection, shall be accompanied by a complete 
itemization of costs, including labor cost, materials and subcontracts.  Labor and materials shall be 
itemized in the manner defined in Subparagraph 4 above.   Where major cost items are 
subcontracts, they shall be itemized also.  In no case shall a change be approved without such 
itemization. 

 
9. No payment shall be made for any changes to the contract that are not included in a fully executed 

Change Order. 
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B. CONCEALED, UNKNOWN AND DIFFERING CONDITIONS 

Should concealed conditions be encountered in the performance of the Work below the surface of the 
ground, or should concealed or unknown conditions in an existing structure be at variance with the 
conditions indicated by the Contract Documents, or should unknown physical conditions below the 
surface of the ground or concealed or unknown conditions in an existing structure of an unusual nature, 
differing materially from those ordinarily encountered and generally recognized as inherent in work of 
the character provided for in this Contract, be encountered, the Contract Sum and Contract Time shall 
be equitably adjusted by Change Order upon request by either party made within twenty (20) days 
after the first observance of the conditions.  No such request for equitable adjustment shall be valid 
unless the Contractor complies with this (20) days notice and Subparagraph C.1. below.   

 
The Contractor shall promptly, and before such conditions are disturbed, notify the Construction 

Manager in writing of any claim of concealed, unknown or differing conditions pursuant to 
this paragraph.  The Construction Manager shall authorize the Engineer to investigate the 
conditions, and if it is found that such conditions do materially so differ and cause an 
increase or decrease in the Contractor's cost of, or the time required for, performance of 
any part of the Work under this Contract, whether or not changed as a result of such 
conditions, an equitable adjustment shall be recommended to the Construction Manager. 

 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given the 
notice required in (a) above, prior to disturbing the condition. 

 
No claim by the Contractor for an equitable adjustment shall be allowed if asserted after final payment 
under this Contract. 

 
Any materially differing site condition as between what is shown on the Drawings and Specifications 
and actually found on site shall be immediately reported to the Construction Manager in writing prior to 
the commencement of Work at the site. Failure of the Contractor to notify the Construction Manager in 
writing of the differing site condition prior to performance of Work at the site shall constitute a waiver of 
any claim for additional monies. Any Change Order necessitated by the differing site condition shall be 
processed as provided under "Changes in the Contract". 

 
C. REQUESTS FOR ADDITIONAL COST 
1. If the Contractor wishes to request an increase in the Contract Sum, the Contractor shall give the 

Construction Manager written notice thereof within twenty (20) days after the occurrence of the event, 
or identification of the conditions, giving rise to such request.  This notice shall be give by the 
Contractor before proceeding to execute the Work, except in an emergency endangering life or 
property in which case the Contractor shall proceed in accordance with Paragraph 10.7 of this 
Agreement, and Subparagraph A.4 above.  No such request shall be valid unless so made within 
the twenty (20) days specified above.  If the County and the Contractor cannot agree on the amount 
of the adjustment in the Contract Sum, it shall be determined by the Construction Manager.  Any 
change in the Contract Sum resulting from such claim shall be documented by Change Order. 
 

2. If the Contractor claims that addition cost is involved because of, but not limited to (1) any written 
interpretation pursuant to General Condition 009-17 of this Agreement, (2) any order by the County to 
stop the Work pursuant to General Conditions 009-25 and 009-37 of this Agreement where the 
Contractor was not at fault, or any such order by the Construction Manager as the County’s agent, or 
(3) any written order for a minor change in the Work issued pursuant to Paragraph D below, the 
Contractor shall submit a request for an increase in the Contract Sum as provided in Subparagraph C.1 
above.  No such claim shall be valid unless the Contractor complies with Subparagraph C.1 above. 

 
D. MINOR CHANGES IN THE WORK 

The Construction Manager may order minor changes in the Work not involving an adjustment in the 
Contract Price extension of the time allowed for performance of the work and not inconsistent with the 
intent of the Contract Documents.  Such changes shall be effected by a written Change Directive 
issued by the Construction Manager, and shall be binding on the County and the Contractor.  The 
Contractor shall carry out such written orders promptly. 
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E. BONDS 
If any change order results in an increase in the contract price, the contractor shall increase the penal 
sum of the performance and payment bonds to equal the increased price. 

 
009-88 DISAGREEMENT WITH ORDERS FOR CHANGE 
 
Contractor's written acceptance of a Change Order or other order for changes shall constitute his final and 
binding agreement to the provisions thereof and a waiver of all claims in connection therewith, whether 
direct or consequential in nature.  Should Contractor disagree with any order for changes, he may submit a 
notice of potential claim to the Construction Manager, at such time as the order is set forth in the form of a 
Change Order.  Disagreement with the provisions of an order for changes shall not relieve Contractor of his 
obligation under Clause 009-87, Change Orders. 
 
009-89 NO WAIVER OF REMEDIES 
 
Exercise by the County of any remedy is not exclusive of any other remedy available to County and shall 
not constitute a waiver of any such other remedies.  Failure of the County to exercise any remedy, 
including breach of contract remedies, shall not preclude the County from exercising such remedies in 
similar circumstances in the future. 
 
009-90 LAND AND RIGHTS-OF-WAY 
 
The owner will provide, as indicated in the Contract Documents and prior to Notice to Proceed, the lands 
upon which the work is to be done, right-of-way for access thereto, and such other lands which are 
designated for the use of the Contractor.  The Contractor shall confine the Contractor’s work and all 
associated activities to the easements and other areas designated for the Contractor’s use.  The Contractor 
shall comply with any limits on construction methods and practices which may be required by easement 
agreements.  If, due to some unforeseen reason, the necessary easements are not obtained, the 
Contractor shall receive an equitable extension of contract time dependent upon the effect on the critical 
path of the project schedule. 
 
009-91 COORDINATION WITH STATE DEPARTMENT OF TRANSPORTATION 
 

A. No clearing or grading shall be completed by Contractor within the State Department of 
Transportation (DOT) area under construction.  The Contractor must coordinate his construction 
scheduling with DOT. 

 
B. If the Contractor begins work before DOT’s completion date, he must obtain the approval of 

DOT before starting work in the area.  The state DOT has the right to stop the Contractor’s work 
the DOT area. 

 
C. The Contractor shall receive no additional compensation or damages resulting from delay or 

work stoppage from DOT actions or scheduling. 
 

D. Contractor shall obtain DOT drawings of the DOT, project area for verification of road geometry, 
storm drains, etc. from Georgia Department of Transportation or Fulton County.  The Contractor 
is responsible for obtaining any pertinent DOT revisions. 

 
 
 
 

END OF SECTION NO. 9 
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SECTION 10 
 

SUPPLEMENTAL CONDITIONS 
 
10 – 01010   SUMMARY OF WORK 

 
1.01 LOCATION 

 The work described by the Specifications is located in Fulton County, Georgia.  The exact 
location is shown on the drawings. 

 
1.02 WORK INCLUDED 
 
 The work to be done consists of furnishing all materials and equipment and performing all 

labor necessary for the construction of Riverside Road Water System Improvements 
which include approximately 6,000 linear feet of 8-in DIP water main including all pipes, 
fittings, valves, fire hydrants, connections to existing mains, service connections, 
appurtenances, testing and other related work necessary to complete the water system 
improvements work as shown on the drawings and specified in the specifications. The 
work shall be in conformance with the contract documents, general conditions, special 
conditions, any accompanying plans and Fulton County Construction Standards and 
Specifications.   

 
1.03 WORK COORDINATION 
 
 A. The Contractor shall coordinate his work with third parties (such as public utilities 

and telephone company) in areas where such parties may have rights to 
underground property or facilities, and request maps or other descriptive 
information as to the nature and location of such underground facilities or property. 

 
 B. The Contractor shall also coordinate his work with owners of private and public 

property where access is required for the performance of the work.  Legal access 
will be acquired and provided by the Owner. 

 
1.04 CONDITIONS AT THE SITES 
 
 A. The Contractor shall be responsible for contacting the Underground Utility Locate 

Service and make all necessary investigations to determine the existence and 
location of underground utilities. 

 
 B. The Contractor will be held responsible for any damage to and for maintenance 

and protection of existing utilities and structures. 
 
 C. Nothing in these Contract Documents or associated Drawings shall be construed 

as a guarantee that such utilities are in the location indicated or that they actually 
exist, or that other utilities are not within the area of the operations. 

 
 

 -END OF 10 - 01010- 
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10 - 01025  APPLICATION FOR PAYMENT 
 
1. 01 SUBMITTAL OF APPLICATION FOR PAYMENT 
 
The County will make payments to the Contractor on the basis of a duly certified and approved 
estimate of the Work completed through the 25th day of each calendar month, as reviewed by the 
Construction Manager, provided the estimate was submitted in accordance with the following 
requirements: 
 
A. The Applications for Payment shall be itemized as directed by the Construction 

Manager.Applications for Payment are to serve as certification by the Contractor as to the 
status of the Work. All monthly payments invoiced by the Contractor to the County shall 
be based on Completion of the work in accordance with the cost-loaded Construction 
Schedule, and Schedule of Values. 

 
B. On or prior to the 20th day of each month, the Contractor will prepare a preliminary, 

itemized Application for Payment for work completed and the value of any stored 
materials, projected through the 25th of the current month, as well as additional 
information required herein or as Construction Manager may require to verify and 
approve the amount of payment applied for. The Contractor may be requested to review 
the Application for Payment with the Construction Manager on the jobsite in order to 
verify work in place or the location of stored materials. 

 
C. After the Construction Manager has advised the Contractor of the acceptability of the 

Application for Payment, and on or before the 25th day of each month, the Contractor 
shall submit to the Construction Manager an itemized, notarized Application for Payment. 
The Contractor shall also submit items in paragraph (I) and if requested, additional 
documentation, including, but not limited to, all sworn statements, waivers and releases 
of liens and claims, including those required of sub-contractors of any tier as may be 
requested by the Construction Manager, reflecting all retainage, previous Applications for 
Payment, payment for labor and material, payment for materials stored and other 
documentation and requirements related to Work performed as provided elsewhere in the 
Contract Documents or as required by the Construction Manager. 

 
D. Late applications will not be accepted for any reason whatsoever. If the Contractor is late 

with its pay application, it will not be processed until the next pay cycle. 
 
E. The Contractor shall submit the Application for Payment in four (4) paper hardcopies and 

one electronic copy on CD-ROM. An electronic version of the standard forms will be 
provided to the Contractor at or before the Pre-Construction Conference. Each copy shall 
display an original signature by a duly authorized agent of the Contractor. The application 
shall be generated by the use of Microsoft Excel or other applications package 
acceptable to the Construction Manager, and provided that the forms generated are in 
the format acceptable to the Construction Manager. All four copies shall be individually 
notarized. 

 
F. Nothing in this section is meant to be in conflict with the Contract. Any inconsistencies 

between this section and the contract, the contract shall prevail. Bell Road Reuse Water 
Main Extension Phase I 01025-150 12/1/2004 

 
G. For a payment submittal to be accepted by the Construction Manager all the conditions 

as defined in Section 8 of the contract must be met by the Contractor. Failure to meet 
these requirements constitutes not-submittal of the payment request. 

 
H. With each payment submittal the Contractor must include: 
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1.  A reasonably detailed description of all Work actually completed during the 
period of 

 the payment submittal 
 
 
2.  An up-to-date and annotated Construction Schedule which shall reflect the status 

of 
 the Contractor ’s Construction Schedule since the date of the last payment 

submittal 
 
3.  An up-to-date and annotated Schedule of Values indicating the percentage of 

Work 
 completed by activity and milestone for the project. 
 
4.  Revisions to the critical path schedule which shall reflect changes in the critical 

path 
 schedule since the date of the last payment submittal. 
 
5.  Notice of any liens or “Encumbrances which have been filed, together with 

evidence 
 that the Contractor has boned or discharged such liens or encumbrances 
 
6.  A complete and filled-out Exhibit G, Technical Proposal Form 8 
 
7.  Construction Progress Photos 
 
8.  Any other documents or information relating to the Work or this Contract 

requested 
 by the Construction Manager as my be required by Applicable Law or this 

Contract 
 
I.  Schedule Of Values Utilization 
 

1.  Applications for Payment: The Schedule of Values, that is acceptable to the 
County, shall be the basis for the Contractor’s applications for payment. 

 
2.  Changes to the Schedule of Values: The County shall have the right to require 

the Contractor to alter the value or add/delete categories listed on the Schedule 
of Values at any time for the following reasons: 

 
 a) The Schedule of Values appears to be incorrect or unbalanced. 
 
 b) A revision to the segregation of values is required due to the 

Contractor revising the sequence of construction or assembly of 
building components, which in turn invalidates the Schedule of 
Values. 

 
 c)  Change Orders are issued to the Contractor and require 

incorporation into the Schedule of Values. 
 
J. At no time during the contract will the Contractor be allowed to bill for an amount which is 

in excess of the amount of its contract (total bid amount), including all signed and 
executed change orders. 
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1.02 PAYMENT FOR MATERIALS STORED ON SITE 
 
A. As provided in the Contract Documents, payments will be made on account of materials 

or equipment not incorporated in the Work, but delivered and suitably stored at the site, 
provided such materials are stored according to the provisions of the Contract 
Documents and the satisfaction of the Construction Manager.  

 
B. The Contractor shall include with his payment request an itemization of the quantity of 

such materials, and shall document with invoices, Bills of Sale or other documentation 
acceptable to the Construction Manager, the cost of said materials. 

 
1.03 PAYMENT FOR MATERIALS STORED OFF SITE 
 
Payment for materials stored at a location off the project site will not be made under any 
circumstance. 
 
1.04 PROGRESS PAYMENTS 
 
A.  If the Contractor has made Application for Payment as detailed herein, the Construction 

Manager will confirm the amounts to be paid to the Contractor, certify each copy by 
original signature, retain one signed copy for its project files, and transmit the remaining 
copies as Certification for Payment to the County. 

 
B.  The Contractor may expect payment from the County within forty-five (45) days of the 

Certification by the Construction Manager of the Contractor’s submittal of an Application 
for Payment per Paragraph 1.01 of this Section. Any follow-up inquiries on the status of 
payments shall be through the Construction Manager. The Contractor is not permitted to 
contact the County directly with any payment inquiries. 

 
C.  No approval of any application for progress payment, or any progress payment, or any 

partial or entire use of occupancy of the Work or the Project by the County, shall 
constitute an acceptance of any Work not in accordance with the Contract Documents. D. 
Progress Payments will be delivered to the Contractor via U.S. Mail only. 

 
1.05 RETAINAGE 
 
The County shall withhold a retainage amount of each monthly payment otherwise due and 
payable to the Contractor in the amount of 10 percent. Such holdbacks shall continue until the 
Contractor satisfactorily completes 50 percent of the value of the Design/Build Work performed is 
satisfactory to the County, at which time further payments will not be subject to retainer 
holdbacks. The County may, however, withhold additional retainage after 50 percent of the work 
is complete pursuant to the Design/Build Contract. The retained amount shall be released upon 
Acceptance except for amounts equal to 200 percent of the value of any outstanding Design/Build 
Work. 
 
1.06 FINAL PAYMENT/CLOSE-OUT OF PROJECT 
 
Following acceptance and the project milestone “Complete” has be achieved the project must 
be closed-out for the Contractor to receive the Final Payment. The Contractor shall provide as 
part of the project submittals the following documents: 
 
A.  An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 

connected with the work have been paid otherwise satisfied; each subcontractor must 
also provide an affidavit. 

B.  The surety’s and guarantor’s consent to final payment 
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C.  Certificate of Occupancy for all facilities constructed as part of the Design/Build Work 
D.  Contractor Statement of Completion of all Work 
E.  OCIP Signoff –Exhibit B 
F.  A Final Exhibit G – Prime Contractor and Sub-contractor Utilization Report (TPP8) 
G.  Notification of Warranty Period for all major pieces of equipment 
H.  Transmittals signed by Construction Manager for all deliverables 
J.  A final invoice for the D/B Work 
 
 

-END OF 10 – 01025- 
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10 – 01050 CONSTRUCTION LAYOUT 
 

1.01 DESCRIPTION 
 
    For this project, the following work is required: furnishing, placing, replacing when 

required, marking, and maintaining all construction layout stakes necessary for proper 
guidance and control of construction operations in accordance with the provisions of this 
specification. It shall also include the preparation of all construction staking field books. 

 
1.02  MATERIALS 
 
 All surveying equipment, stakes and any other material necessary to perform the work, 

shall be furnished by the Contractor and shall be approved by the Engineer. 
 
1.03  CONSTRUCTION 
 
 A.  The Engineer will furnish sufficient reference points from which the project datum 

can be re-established. 
 
 B. The Engineer will furnish benchmarks which will be relocated if necessary and 

preserved by the Contractor. The Contractor must check these for accuracy after 
clearing and prior to any construction, and must report any discrepancies which 
are found to the Engineer. Any additional bench marks which are needed for 
construction must be established by the Contractor. 

 
 C.  Any stakes or monuments destroyed or disturbed shall be replaced at the 

Contractor's expense. 
 
 D.  All other line and grade stakes necessary to construct the job shall be set by the 

Contractor. 
 
 E.  The Contractor shall furnish personnel fully qualified and capable of establishing 

or re-establishing all line and grade points necessary to complete the work in 
accordance with plan dimensions and to the tolerance generally acceptable to 
the degree of precision in surveying required for the work being performed. 

 
 F.  The Contractor shall furnish a copy of all survey records made by his forces to 

the Engineer who reserves the right to check, correct where necessary, or 
require any layout work to be revised. These records shall be furnished upon 
request or as they are completed and shall become a part of the permanent 
project records. 

 
 G. Acceptance of all or any part of the Contractor's layout by the Engineer shall not 

relieve the Contractor of his responsibility to secure proper dimensions in the 
completed work. 

 
1.04  MEASUREMENT 
 
 This item will not be measured for payment. 
 
1.05  PAYMENT 
 
 This work will not be paid for separately. The costs shall be included in other items of 
 work. 

-END OF SECTION 10 - 01050- 
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10 – 01150 MEASUREMENT AND PAYMENT 
  
PART 1 - GENERAL 
 
1.01 PAYMENTS 
 

This Section identifies Measurement for Payment outlined in the Proposal (Bid Schedule) 
and describes the methods by which payments shall be based. 

 
1.02 NON-PAYMENTS 
 

A. No separate payment shall be made for the restoration of developed property 
and the cost shall be included in the overall prices for the execution of the work 
unless specifically noted otherwise. 

 
B. No separate payment shall be made for cutting of concrete and asphalt 

pavement, excavation, disposal of rubbish and debris, pipe bedding, backfill, 
dewatering of trench, repair of damaged properties. All testing required for the 
execution of the work shall be done as part of the price for the item involved. 

 
C. No separate payment shall be made for any traffic control, work area protection, 

recording, safety measures, set-up of equipment and set-up of staging area 
except as indicated below. Payment for these items shall be part of the unit price 
bid for each particular item of work.  

 
D. No separate payment shall be made for providing detail surveys needed for 

construction. The Owner shall furnish bench marks, reference points and stakes 
to establish a base line for locating the principal component of the Work. The 
Contractor shall be responsible in providing further survey necessary to complete 
the Work. The Contractor shall carefully preserve the established points, and in 
case of willful or careless destruction, the Contractor shall be responsible for the 
costs of reestablishing the bench marks, reference points and stakes. 

 
PART 2 - MEASUREMENT AND PAYMENT 
 
2.01 SCOPE 
 

A. The Bid Schedule lists each item of Work for which payment will be made. No 
payment will be made for any items other than those listed in the Bid Schedule. 
Items specified in this section, Measurement and Payment, but not included in 
the Bid are provided for general information only and are not intended for this 
contract. 

 
B. Required items of work and incidentals necessary for the satisfactory completion 

of the Work which are not specifically listed in the Bid, and which are not 
specified in this section to be measured or to be included in one of the items 
listed in the Bid, shall be considered as incidental to the Work. All costs thereof, 
including Contractor’s overhead costs and profit, shall be considered as included 
in the lump sum or unit prices bid for the various Bid items. The Contractor shall 
prepare his Bid accordingly. 

 
C. Work includes furnishing all plant, labor, equipment, tools, and materials, which 

are not furnished by the Owner, and performing all operations required to 
complete the Work satisfactorily, in place, as indicated on the Drawings, 
specified or directed by the Engineer. 
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2.02 DESCRIPTIONS 
 

A. Measurement of an item of Work will be by the unit indicated in the Bid Schedule. 
 
B. Payment will include all necessary and incidental related work not specified to be 

included in any other item of Work listed in the Bid Schedule. 
 
C. Unless otherwise stated in individual sections of the Specifications or in the Bid 

Schedule, no separate payment will be made for any item of Work, materials, 
parts, equipment, supplies or related items required to perform and complete the 
Work. The costs for all such items required shall be included in the Contract 
Price bid of which it is a part. 

 
D. Payment will be made at the Contract Price per unit indicated in the Bid 

Schedule, with the total price of the Contract being equal to the Total Bid and 
then summing the extended prices to reflect actual work. Such price and 
payment shall constitute full compensation to the Contractor for furnishing all 
plant, labor, equipment, tools, and materials not furnished by the Owner, and for 
performing all operations required to provide to the Owner the entire Project, 
complete in place, as specified and as indicated on the Drawings. 

 
E. “Products” shall mean materials or equipment permanently incorporated into the 

work. 
 
F. “Provide” shall mean furnish and install. 

 
2.03 CLEARING AND GRUBBING 
 

A. Payment for Clearing and Grubbing shall be made for the area cleared and 
grubbed within the permanent and construction easements limits only, where the 
area, in the opinion of the Engineer is considered thickly dense with trees and 
vegetation. The area cleared outside the limits shall not be included unless 
directed by the Engineer. 

 
B. Clearing and Grubbing shall include removal and disposal off site materials which 

include all trees, stumps, roots, growth, debris, stumps and other objectionable 
matter. 

 
C. The cost of moving and reestablishing landscape features within the right-of-way 

and easements shall be included in the unit prices bid for Watermain. 
 
D. No separate payment will be made for clearing in grass area and in non-

established vegetation area within the right-of-way where water line is to be laid.  
Cost of such work should be included in the unit price bid for Watermain. 

 
2.04 TRENCH EXCAVATION AND BACKFILL 
 

A. No separate payment or additional payment shall be made for any special unique 
method, means, techniques or equipment necessary for the Contractor’s 
compliance with these Specifications, regulatory requirements, permits, laws or 
regulations which govern the project. All costs shall be included in the unit price 
bid for Watermain. 

 
B. No separate payment shall be made for trench excavation. All costs shall be 

included in the unit Price bid for Watermain.  
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C. Sheeting, Bracing, and Shoring 
 

1. No separate payment will be made for providing sheeting, bracing, and 
timbering as specified, shown on the Drawings or necessary due to the 
Contractor’s means of construction. All costs for sheeting, bracing, and 
shoring shall be included in the unit price bid for Watermain. 

 
2. No payment will be made for sheeting removed or for sheeting left in 

place for the Contractor’s convenience.     
 

 D. Bedding and Haunching 
   

1. No separate payment will made for material used to provide specified 
bedding and haunching. The cost of all bedding and haunching materials 
shall be included in the unit price bid for the item to which it relates 
except for trench stabilization. 

 
2. No additional payment will be made for improved bedding required to 

compensate for over excavation of the trench. 
 
3.  Additional bedding required to compensate for removed unsuitable 

materials, as directed by the Engineer will be paid through the unit price 
bid for Trench Stabilization.  

 
E.  Initial Backfill 
 

1. No separate payment shall be made for initial backfill. 
 
2. No separate payment shall be made for drying out the initial backfill  

material in order to meet the compaction requirements. 
 
3. No separate payment shall be made for the adding of moisture to the 

initial backfill materials in order to meet compaction requirements. 
 
4. No separate payment shall be made for providing select material if the 

unsuitable material cannot meet the compaction requirements. 
 
F.  Final Backfill 
 

1.  No additional payment will be made for additional material. 
 
2.  No additional payment will be made for select backfill material. Payment 

for select material shall be included in the unit price bid for Watermain. 
 
3.  No additional payment will be made for disposal off site of surplus 

excavated materials. 
 
4.  No additional payment will be made for placing temporary  asphalt, 

crusher run backfill or granular material on top portion of trench on paved 
areas. Such cost shall be included as incidental item for constructing 
watermain. 

 
2.05 ROCK EXCAVATION IN PIPE TRENCHES 

 
A Rock excavation shall be paid for as an extra addition to payment for pipe 
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provided for elsewhere in the specifications. Payment will be made for the 
measured quantity of rock excavated, at the sum of the unit prices bid for Rock 
Excavation. 

 
B. The maximum allowable volume of rock excavated for payment shall be based 

on a trench width equal to the outside diameter of the pipe barrel plus eighteen 
(18) inches, but not less than 36-inches, and depth of rock on the pipe centerline, 
from the top of the rock to the bottom of the rock or the specified bottom of 
trench, whichever has the higher elevation. 

 
C. The Owner must be given reasonable notice to measure all rock. Payment shall 

be made based on a quantity certified correct by the Owner based on a joint 
measurement conducted by and between the Contractor and the Owner. 

 
D. No allowance shall be made for excavation to the extra width for construction of 

manholes or other appurtenances, for excavation to sloping sides, or for 
excavations made necessary by the physical limitations of the Contractor’s 
equipment. Cost of such additional rock excavation shall be included in the unit 
price bid for the item to which it pertains. 

 
E. If rock is encountered that requires removal by blasting, the Owner will require 

the Contractor to employ a Blasting Engineer to supervise the Work. The Blasting 
Engineer must be approved by the Engineer. It will be the Blasting Engineer’s 
duty to advise the blaster of hole spacing and loading and to make seismic and 
concussion measurements   where deemed necessary.  

 
F. No extra payment will be made for blasting. All costs of equipment, labor and 

materials required for blasting shall be included in the unit price bid for Rock 
Excavation.  

 
G. Payment for blast monitoring shall be made under the Task Allowances provided 

for Blast Monitoring. A fee must be agreed upon by the Owner prior to the 
Contractor employing an independent, qualified specialty subcontractor to 
monitor the blasting. If the Contractor employs the specialty subcontractor prior 
to the Owner’s approval of the fee, all such costs are subject to non-
reimbursement. 

 
2.06 WATER MAIN 
 

A. Payment for Water Main shall be made for the quantity installed. Measurement 
for payment shall be made along the centerline of the pipe, through valves and 
fittings. Separate payment shall be made for pipe through casings or tunnel. 
Watermain payment shall include clean-up, testing and disinfection. Payment 
shall only be made for a section of pipe that has passed the required tests, and 
the area completely cleaned-up to the satisfaction of the Engineer. 

 
B. No additional payment will be made for replacement of defective materials. 
 
C. No additional payment will be made to cease flow while connection is made. 
 
D. The cost of soil testing involved in the installation of Watermain will be paid by 

the Contractor from the Task Allowances for Soil Testing.  Any failed tests will not 
be reimbursed to the contractor from the task allowances. 
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E. Payment for Watermain with restrained joint shall be made for the quantity 
installed measured in same manner as the regular joint, but based on the unit 
price bid for Restrained DIP Watermain. 

 
2.07 FITTINGS 
 

The unit bid price for Fittings shall include the fittings, bolts, retainer glands 
(Megalugs) Hydrant tees and accessories. Weight shall be AWWA C-110 standard or 
C-153 compact mechanical joint fittings. The weight shall not include the weight of the 
bolts and glands. Weight for fittings and anchor couplings shall be Manufacturer’s AWWA 
C-110 or C-153 standard. The Contractor shall submit to the Owner, for the purpose of 
payment, a list of all fittings along with corresponding weights certified by the 
Manufacturer. 

 
2.08 VALVES 
 

The unit bid price for Valves shall include the cost of providing the valve, valve boxes, 
valve marker, concrete pad and all related items.  Payment shall cover all labor, 
materials, tools and appurtenances necessary for completion of the work. 

 
 
2.09 CONNECTION INTO EXISTING WATERMAINS 
  

A. Connection into existing watermains using the “wet tap” method shall be 
measured for payment at the unit price bid for Tapping Sleeve and Valve 
Connection to Existing Watermain. Payment shall cover all labor, materials, tools 
and appurtenances necessary to locate existing mains and make connection of 
the proposed main to the existing main, including the cost of tapping sleeve and 
valve. Ductile iron pipe shall be paid for under DIP Watermain and Restrained 
DIP Watermain. Concrete thrust blocks shall be paid for under Concrete 
Encasement and Thrust Blocks. 

 
B. Connection into existing watermains using the “cut-in” (perpendicular) method 

shall be measured for payment at the unit price bid for Cut-In Connection to 
Existing Watermain. Payment shall cover all labor, materials, tools, and 
appurtenances necessary to locate existing mains, cut the existing main and 
make connection of the proposed main to the existing main, and all related items. 
The cost of fittings used to make the connection shall be paid for under Fittings. 
Ductile iron pipe shall be paid for under DIP Watermain and Restrained DIP 
Watermain. Concrete thrust block shall be paid for under Concrete Encasement 
and Thrust Blocks. Valve installed shall be paid for under Valves. 

 
C. Connection into existing watermain using the “straight connection” (parallel) 

method shall be measured for payment at the unit price bid for Straight 
Connection to Existing Watermain. Payment shall cover all labor, materials, tools, 
and appurtenances necessary to locate existing mains, remove existing plug and 
other fittings, cut the existing main and make connection of the proposed main to 
the existing main, and all related items. The cost of fittings used to make the 
connection shall be paid for under Fittings. Ductile iron pipe shall be paid for 
under DIP  Watermain and Restrained DIP Watermain. Valves used shall be paid 
for under Valves. Concrete thrust blocks shall be paid for under Concrete 
Encasement and Thrust Blocks.   
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2.10 HYDRANT ASSEMBLY 
 

A. The unit price bid for Fire, Air Release, and Blow-Off Hydrants shall include all 
labor, material, tools, and appurtenances necessary to install hydrant, sleeve, 
valve, blocking, 6-in piping and restraining, fittings and gravel, and all related 
items. 

 
 B. No additional payment shall be made for hydrant vertical extension. Payment for  

hydrant assembly shall be made on the unit price bid regardless of depth of bury. 
 
C. Hydrant Tee from the main line shall be paid for separately under the unit cost for 

Fittings. 
 
2.11 CONCRETE THRUST COLLAR (NOT USED) 
 

A. The unit price bid for Concrete Thrust Collar shall include excavation, 
dewatering, forms, reinforcing bars, welded thrust collar, concrete and all related 
items to complete the work. Payment shall be based on quantity defined by the 
limits indicated on the drawings. 

 
B. No additional payment shall be made for excavation and dewatering work. 
 
C. The cost of concrete testing shall be paid for under the Task Allowances for  
           Concrete Testing.  

 
2.13 DEADMAN CONCRETE RESTRAINT 
 

A. The unit price bid for Deadman Concrete Restraint shall include concrete, 
formworks anchors, rods, straps, fittings and all related items necessary to 
complete the work, not specifically indicated as a separate item for payment.  

 
B. No additional payment shall be made for excavation and dewatering work. 
C. The cost of concrete testing shall be paid for under the Task Allowances for 

  Concrete Testing. 
 
2.14 CONCRETE ENCASEMENT AND THRUST BLOCK 
 

A. The unit price bid for Concrete Encasement and Thrust Blocks shall include 
concrete and formworks. Payment shall cover all labor, materials, tools 
necessary to complete the work. 

 
B. No separate payment shall be made for excavation and dewatering work.  

 
C. The cost of concrete testing shall be paid for under the Task Allowances for 

Concrete Testing. 
  
 D. Reinforcing bars installed shall be paid for under this item. 
 
2.15 BORE AND JACK CASINGS 
 

A. Payment for bore and jack with steel casings of various sizes shall be at the unit 
price bid for Bore and Jack with Steel Casing and shall include: labor, equipment, 
casing, supports, grout, and accessories for installing casing and carrier pipe per 
details.  Carrier pipe shall be paid under separate item.  Measurement for 
payment shall be made along the centerline of the casing from edge to edge of 
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actual bore. Length of casing protruding outside the actual bored area shall not 
be included.    

 
B. Payment shall also include excavation and dewatering of access pits and 

providing sheeting and other safety requirements by OSHA. 
 

C. Payment for carrier pipe shall be included in the unit price bid for water main 
through casings. 

 
D. In the event that rock is encountered during the installation of pipe casing which, 

in the opinion of the Engineer, cannot be removed through the casing, the 
Engineer may authorize the Contractor to complete the crossing by installing a 
tunnel. 

 
E. No additional payment shall be made for rock excavation if some is encountered 

during boring and jacking operation. 
 

F. Payment for steel casing installed by bore and jack shall be made only at the 
completion of all work specified for the casing installation. 

 
G. Payment for bore and jack without casings of various sizes shall be at the unit 

price bid for Bore and Jack without Casing and shall include: labor, equipment, 
grout, excavation of access pits, dewatering, sheeting and other accessories for 
complete installation.  

 
2.16 OPEN CUT INSTALLATION WITH STEEL CASING 
 

A. Payment for installing steel casing in an open cut trench shall be made at the unit 
price bid for Open Cut Installation with Steel Casing, and shall include: labor, 
equipment, casing, supports, grout and accessories for installing casing and 
carrier pipe per details, and all other related work necessary for the completion of 
the work.  

 
B. No additional payment shall be made for excavation, dewatering, shoring and  
  backfilling. 

 
C. Payment for carrier pipe shall be included in the unit price bid for water main 

through casings. 
 

2.17 WATER SERVICE LATERAL CONNECTION 
 
A. The unit price bid for Water Service Connection shall include all labor, 

equipment, and tools to install copper tubing, tapping saddle, corporation stop, 
curb stop, meter box, pipe casing, appurtenances and other related items 
necessary to complete the work as specified or as shown. 

 
B. Additional payment will be made for extra copper tubing in excess of twelve feet 

for short side water service, and seventy feet for long side water service. 
 
C. No additional payment shall be made for excavation work to expose existing 

main and tapping into existing main. 
 
2.18 UNDERGROUND SAMPLING STATION (NOT USED) 
 

The unit price for Underground Sampling Station shall include tapping saddle, corporation  
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stop, curb stop, copper tubing, box, sampling rod, valve, appurtenances and the 
furnishing of all labor, materials, tools necessary to complete the work as specified or as 
shown. 
 

2.19 REMOVE AND REPLACE DRIVEWAY 
 

A. Payment for removing and replacing driveways shall be made as a separate item 
based on the measured quantity replaced at the unit price bid for driveway type. 
The quantity shall be defined by the limits indicated in the Standard Details. The 
unit price shall include the furnishing of all labor, materials, tools and equipment 
necessary to complete the work as specified or as shown.  

 
B. Payment for soil, asphalt and concrete testing shall be made from the Task 

Allowances for Soil, Asphalt and Concrete Testing. No payment shall be made 
for tests which fail to verify required results. 

 
C. No additional payment will be made for removing and replacing damaged 

adjacent area of driveway caused by the Contractor. 
 
D. No additional payment shall be made for saw cutting driveways.  

 
2.20 REMOVE AND REPLACE CURB AND GUTTER (NOT USED) 
 

A. Payment for removing and replacing curb and gutter shall be made as a separate 
item based on the measured quantity at the unit price bid for curb and gutter 
type. The quantity shall be defined by the limits indicated in the Standard Details. 

 
B. Payment for soil, asphalt and concrete testing shall be made from the Task 

Allowances for Soil, Asphalt and Concrete Testing. No payment shall be made 
for tests which fail to verify required results. 

 
C. No additional payment will be made for removing and replacing damaged 

adjacent curb and gutter caused by the Contractor. 
 
D. No additional payment shall be made for saw cutting curb and gutter. 

 
2.21 REMOVE AND REPLACE PAVEMENT 
 

A. Payment for removing and replacing pavements will be made as a separate item 
based on the measured quantity at the unit price bid for pavement type.  The 
quantity shall be defined by the limits indicated in the Standard Details of the 
Standard Specifications for Water Main Construction. 

 
B. The unit price for Removing and Replacing Concrete Pavement shall include 

cutting, removing and disposing existing pavement and replacing and 
compaction of base, subbase, concrete and all related items, as shown on the 
Drawings, specified or as directed by the Engineer.  

 
C. The unit price for Removing and Replacing Asphalt Pavement shall include 

cutting, removing and disposing existing pavement and replacing and 
compaction of base, subbase, asphalt, concrete and all related items, as shown 
on the Drawings, specified or as directed by the Engineer. This applies to areas 
where standard utility cut replacement is not required. Replacement of parking lot 
shall also be covered under this item.  
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D. The unit price for FC Standard Utility Cut Replacement shall include cutting, 
removing and disposing existing pavement, compaction of subbase, concrete 
base, asphalt courses and all related items, as shown on the Drawings, specified 
or as directed by the Engineer. 

  
E. The unit price for Type “E” Asphalt Topping shall include the overlaying of 

approximately 1.5- inchs of Type “E” asphalt on existing pavement. Areas within 
utility trenches which require standard utility cut replacement shall be paid 
separately under the FC Standard Utility Cut Replacement. 

 
F. The unit price for Milling of Existing Asphalt Pavement shall include milling a 

minimum of 1 inch up to 2-inches thick of existing pavement and disposing of 
waste materials , and all related items. 

 
G. Payment for soil, asphalt and concrete testing shall be made from the Task 

Allowances for Soil, Asphalt and Concrete Testing, as directed by the Fulton 
County Project Manager. No payment shall be made for tests which fail to verify 
required results. 

 
H. No additional payment will be made for removing and replacing damaged 

adjacent pavement. 
        

I. For all cuts less than 150 feet in length, temporary asphalt shall be included in 
the unit cost of Fulton County Standard Utility Cut at no additional cost.  For all 
cuts greater than 150 Ft the concrete cap shall be poured flush with the existing 
roadway surface at no additional cost 

    
2.22 PAVEMENT MARKING AND STRIPING (NOT USED) 
 

Payment for pavement marking and striping will be made as a separate item based on 
the measured quantity at the unit price bid for Pavement Marking and Striping. 

 
2.23  REMOVE AND REPLACE CONCRETE SIDEWALK (NOT USED) 
 

A. Payment for removing and replacing concrete sidewalk will be made as a 
separate item based on the measured quantity at the unit price bid for Remove 
and Replace Concrete Sidewalk. 

 
B. The unit price for removing and replacing concrete sidewalk shall include 

removal and disposal of existing sidewalk, base, concrete, forms, curing and the 
furnishing of all labor, materials , tools and appliances, and all related items 
necessary to complete the work.  

  
C. Payment for soil, asphalt and concrete testing shall be made from the Task 

Allowances for Soil, Asphalt and Concrete Testing. No payment shall be made 
for tests which fail to verify required results. 
 

2.24 CAST-IN-PLACE CONCRETE (NOT USED) 
 

A. Payment for cast-in-place concrete will be made as a separate item based on 
measured quantity at the unit price bid for specified strength. This is a separate 
item from Concrete Thrust Collars, Concrete Encasement, Thrust Blocks, 
Deadman Concrete and Concrete Pavement. This applies to any concrete work 
as directed by the Engineer which is not classified under the aforementioned 
items. 
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B. The unit price for cast-in-place concrete shall include excavation, dewatering, 
sheeting and shoring, formworks, concrete, curing and the furnishing of all labor, 
materials, equipment and tools necessary to complete the work as specified or 
as shown. 

C. Payment for reinforcing bars shall be paid under separate item. 
 
D. Payment for wire mesh shall be paid under a separate item. 
 
E. Payment for soil and concrete testing shall be made shall be made from the Task 

Allowances for Soil, Asphalt and Concrete Testing. No payment shall be made 
for tests which fail to verify required results. 

 
2.25 INSTALL NEW STORM WATER PIPE (NOT USED) 
 

A. The unit price for installing storm water pipe shall include excavation, dewatering, 
sheeting and shoring, backfilling, compaction, related items  and the furnishing of 
all labor, materials, equipment and tools necessary to complete the work as 
specified or as shown. 

 
B. No separate payment will be made for supporting existing storm water pipe when 

installing watermain crossing over or under storm pipe. Cost for such work 
should be included in the unit price bid for Watermain. 

 
C. No separate payment will be made for removing and replacing existing storm 

water pipe for  the purpose of ease in construction when installing watermain. 
Cost of such work should be included in the unit price bid for Watermain. 

 
2.26 GRASSING 
 

A. Payment for temporary grassing shall be paid separately from permanent 
grassing. Temporary grassing shall be applied to all disturbed area to be left 
exposed for a period greater than 14 days. 

 
B. The unit price for temporary grassing shall include spreading of fast growing 

seed, mulching, watering and all related items. No additional payment will be 
made for maintenance and repairing damaged work. 

 
C. Payment for permanent grassing shall be paid separately. Permanent grassing 

shall be applied to disturbed area where final grading and dress-up have been 
completed.  

 
D. The unit price for permanent grassing shall include fine grading of area disturbed, 

raking, pulverizing soil, removal of rocks, coarse soil and other objectionable 
materials, fertilizing, seeding, mulching , watering and all related items. No 
additional payment will be made for maintenance and repairing damaged work. 

 
E. In no case shall one area be paid more than once for temporary and permanent 

grassing. Where an area is temporarily grassed, which is left permanently, as 
directed by the Engineer, shall only be paid once for temporary grassing. No 
additional payment shall be made for permanent grassing in this case. 

 
F. Payment for temporary and permanent grassing will be measured on a linear foot 

basis along the watermain centerline at the unit price bid for Grassing. 
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2.27 SODDING       
 

A. Sodding shall be planted as directed by the Engineer. Payment for sodding will be 
made as a separate item based on measured quantity installed for any type. Unit 
price shall include preparation of surface to be planted as described in Permanent 
Grassing, installation of sod, rolling, compacting, watering ,all related items 
including the furnishing of all labor, materials, equipment and  tools necessary to 
complete the work. 

 
B. No additional payment will be made for maintenance and repairing damaged work. 

 
2.28 SILT FENCE 
 

A. The cost for silt fencing for erosion control purposes, including all materials, 
labor, equipment and tools, as shown on the Drawings, specified or directed by 
the Engineer shall be included in the unit price bid for Silt Fence for various 
types.No additional payment will be made for the cost of maintenance and repair 
work for damaged work. 

 
B. No additional payment will be made for the cost of removal and disposal of used 

materials. Removal of silt fence shall be done only when construction area has 
been completely stabilized with permanent vegetation and all roadways and 
driveways have been paved and/or as directed by the Engineer. 

 
2.29 STAKED HAYBALES 

A. Payment for installing haybales shall be made as a separate item based on 
actual quantity installed. Installed haybales that do not serve its primary purpose 
to control erosion will not be paid, unless shown on the Drawings or specified or 
directed by the Engineer. 

 
B. The unit price for staked haybales shall include installation, maintenance, 

replacement of damaged unit, disposal and the furnishing of all labor, materials, 
equipment and tools necessary to complete the work. 

 
2.30 CONSTRUCTION EXIT/ENTRANCE (NOT USED) 
 

A. The unit price for installing construction exit/entrance shall include geotextile 
underliner, stone (NRA R-2 1.5 to 3.5 inches stone), maintenance, repair, 
disposal and furnishing of all labor, materials, equipment and tools necessary to 
complete the work. 

 
B. If the action of the vehicle traveling over the gravel pad does not sufficiently 

remove the mud, the tires should be washed prior to entrance onto public right-
of-way. No additional payment will be made for the cost of washing of tires. 

 
C. The construction pad may require periodic top dressing with 1.5 to 3.5 stone, as 

condition demand as part of maintenance. Such cost should be included in the 
unit price bid for Construction Exit/Entrance. 

 
D. No. 57 stone is not an acceptable material for construction pad. No additional 

payment will be made should this material is used for this purpose. 
 
2.31 RIPRAP 
 

A. The cost of all riprap, including filter fabric, shown on the Drawings, specified or 
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directed by the Engineer shall be included in the unit price bid for Riprap . 
Quantities shall be measure and paid for in square yards. 

 
B. When crossing a stream or ditch, the quantity eligible for payment shall be limited 

to 10 feet upstream and 10 feet downstream from any disturbed area. Extend 
filter fabric and riprap from 5 feet from top of bank, across stream bed to 5 feet 
past the top of the bank. Any other areas at creeks or ditches disturbed by the 
Contractor, which requires riprap, shall be rip rapped at no additional cost to the 
Owner. 

 
C. Payment for installed Rock Check Dam, Rock Filter Dam and Rock Channel 

Stabilization  will be made using the unit price bid for Riprap.  
 

2.32 “PIGS-IN-A-BLANKET” (NOT USED) 
 

“Pigs-in-a-blanket” are used for inlet sediment trap, as shown on the Drawings, specified 
or  as directed by the Engineer. Payment shall be measured based on quantity installed 
by linear foot. Unit price shall include fabric, blocks, wires and the furnishing of all labor, 
materials, equipment and tools necessary for installation, maintenance, and disposal all 
wastes. 

 
2.33 REPLACE TOP SOIL (NOT USED) 
 

A. During clearing of site, lawn sod shall be removed by cutting into maximum size 
which can be handled without tearing, stripping sod and underlying topsoil, and 
stockpiling for use in restoring the surface area. The cost of this work will not be 
made as a separate item but should be included in the unit price bid for 
Watermain. 

 
B. Payment for top soil shall be made only as directed by the Engineer where in his 

opinion , the existing surface soil is not viable for grass and vegetative growth. 
The unit price shall include the removal and disposal of exiting surface soil, 
importing acceptable top soil, spreading, raking, fine grading and the furnishing 
of all labor, materials, equipment and tools necessary to complete the work. 

 
2.34 GABION (NOT USED) 
 

Payment for gabion shall be made as a separate item from riprap, based on quantity 
installed as shown on the Drawings, as specified or directed by the Engineer. The unit 
price shall include the furnishing of stones, reinforcing basket, stakes, excavation, 
grading, compaction, and all other labor, materials, equipment and tools necessary to 
complete the work. 

 
2.35 GEOTEXTILE MATTING (NOT USED) 
 

A. Geotextile matting or soil stabilization mat are used to establish permanent 
vegetation on steep slopes, channels, or shorelines. 

 
B. The cost of all materials, labor, equipment and tools to install matting required to 

established permanent vegetation as shown on the Drawings, specified or 
directed by the Engineer, shall be included in the unit price bid for Geotextile 
Matting. 
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2.36 DIRT BAG (NOT USED) 
 

A. Payment for dirt bag shall be made as a separate item based on quantity 
installed for the purpose of controlling silt during dewatering operation. The unit 
price shall include the furnishing of non-woven bag, gravel bed, straps, and all 
other labor, materials, equipment and tools necessary for a complete work. 

 
B. The dirt bag is considered full and should be removed from the site when it is 

impractical for the bag to filter the sediment out at a reasonable flow rate and 
should be replaced with a new dirt bag. 

 
C. No additional payment will be made for cleaning, maintenance and disposal of 

dirt bag. 
 
2.37 TREE PROTECTION 
 

Payment for tree protection fence shall be measured based on quantity installed per 
linear foot.  No additional payment will be made for tree protection fence that has been 
damaged and has to be reestablished due to Contractor’s negligence.  
 

2.38 TRAFFIC CONTROL 
 

A. During construction, the work shall be planned and prosecuted so that it can be 
performed with the least interference to all vehicular and pedestrian traffic. All 
costs for providing traffic control in compliance with the Manual on Uniform 
Traffic Control Devices and Georgia DOT Specifications will be borne by the 
Contractor. Payment for these items shall be part of the unit price bid for each 
particular item of work. NO SEPARATE PAYMENT SHALL BE MADE FOR 
ITEMS B THROUGH H, BELOW. 

 
B. Payment for Standard DOT Concrete Barrier shall be based on quantity installed 

as shown on the Drawings, specified or directed by the Engineer. Concrete 
barrier shall only be installed, as directed by the Engineer, in open excavation on 
roadways and other areas where safety is a concern.  

 
C. It is expected that no excavation on roadways will be left open overnight. 

Therefore, all concrete barriers will be removed from the roadway and moved to 
a location where vehicular and pedestrian traffic are not obstructed. The cost of 
moving the barriers shall be included in the unit price bid. 

 
 
D. The unit price for Concrete Barrier shall also include provision of warning lights 

when necessary, removal and disposal, maintenance, repair, and furnishing of all 
labor, materials, equipment and tools necessary to complete the work. Payment 
shall be based on linear feet of barrier installed per day. No payment will be 
made for concrete barriers installed that do not serve its purpose. 

 
E. When condition warrants, the Engineer shall require the Contractor to provide 

additional MUTCD Standard Safety Barrel on site. The Contractor shall be paid 
for quantity installed per day. However, no additional payment will be made for 
the costs of providing traffic control devices that are required in compliance with 
MUTCD as indicated in item 2.38-A above. 

 
F. The Engineer may require the Contractor to provide a Police Cruiser on site to 

bolster the traffic control in place. The Contractor will be paid based on quantity 
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provided on hourly basis. Payment will be made only for time spent on site.   
 
G. Payment for providing Certified Flagman shall be made as a separate item 

measured based on quantity of certified flagman provided on hourly basis, as 
directed by the Engineer. The flagman shall be certified and dedicated only to 
maintain and direct traffic flow. An individual who works part time as a flagman 
and laborer or acts in dual capacity will not be considered for payment under this 
item. Such cost shall be included as part of the unit price bid for the items 
involved.  Also, this may be a percentage of the bid line item based on actual 
work vs. 8 hour day. 

 
H. Proof of certification of flagman may be required by the Engineer prior to 

performing of any traffic related task. 
 
2.39 TRENCH STABILIZATION 
    

A. Where the subgrade is, by nature, too soft and mucky, in the opinion of the 
Engineer, for proper installation of pipe, the Engineer may order the Contractor to 
undercut the ditch and backfill with granular material (crushed stone, #57). The 
crushed stone shall be brought to grade and compacted. When the unsuitable 
nature of in-place material arises out of wet trench conditions, granular material 
will be authorized only where alternative techniques (including dewatering 
methods) are impractical as determined by the Engineer. 

 
B. Measurement for payment of Trench Stabilization (crushed stone, #57) will not 

be made where such material is a part of a required pipe foundation bedding or 
where such material is used by the Contractor to increase production or utilize a 
lesser strength pipe when permitted by an improved pipe foundation. Such 
additional use of granular material in bedding pipe or for other purposes is 
considered an incidental cost of constructing watermain and no separate 
payment will be made therefor. 

 
C. When use of granular material is authorized, its volume in cubic yards will be 

computed by multiplying (1) the horizontal length of the granular material 
construction along the watermain centerline by (2) the authorized depth of 
granular material measured at the side of the pipe by (3) the narrowest maximum 
trench width authorized in the specifications and drawings.  If during excavation, 
the subgrade in-place material under roadway or other paved areas is  found 
unsuitable, in the opinion of the Engineer for proper backfilling of trench  and 
installation of pavement, the Engineer may order the Contractor to remove such 
material and replace it with trench stabilization material such as suitable earth 
material (borrow), crusher run or M-10 sand. Where trench stabilization is 
provided, the trench stabilization material shall be compacted to the requirement 
of the specifications. However if the excavated material is found suitable but 
becomes unsuitable later due to improper handling and stockpiling by the 
Contractor, the Contractor shall be responsible for providing suitable backfill 
material acceptable to the Engineer. 

 
D. Payment for Trench Stabilization shall be full compensation for removing and 

disposing the unsuitable material, furnishing trench stabilization material, over-
excavation of trench, dewatering, compaction and other related work. Trench 
Stabilization materials will be measured similar to computing granular material 
described in item C above.  

 
E. Backfilling the top portion of trench on paved areas temporarily with crusher run 
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or granular material to make the road passable or for other purposes is 
considered as an incidental cost of constructing watermain, and shall be the 
responsibility of the Contractor. No separate payment will be made for this work.       

 
F. No additional payment will be made for disposing surplus material offsite. 

 
2.40 REMOVE AND REPLACE EXISTING FENCE (NOT USED) 

Payment of removing and replacing existing fence shall be measured based on quantity 
removed and replaced for various type of fence. Unit price shall include all labor, 
material, equipment and tools necessary to complete the work as shown on the 
Drawings, specified or directed by the Engineer. 

 
2.41 CLEAN-UP, TESTING, AND DISINFECTION 
 

A. All costs for clean-up, testing and disinfection shall be included in the unit price 
bid for Watermain. Final payment shall not be made for any length of line unless 
both testing and clean-up have been performed satisfactorily for that length of 
line for which payment is being requested. 

 
B. Payment for pressure testing and disinfecting, and bacteriological testing shall be 

made at the unit price bid for Watermain. No separate payment shall be made for 
associated testing or laboratory fees. 

 
C. The cost of moving and reestablishing man-made and landscape features, 

including labor, materials and equipment shall be included in the unit price bid for 
Watermain. 

 
2.42 STREAM CROSSING (NOT USED) 
 

Payment shall be measured based on a width of flowing water in excess of 6 FT from 
bottom of bank to bottom of bank and 2FT in depth.  This item includes all labor, material, 
equipment and tools and other incidental items (including dams, pumps etc.) necessary 
to complete the work as shown on the Drawings, specified or directed by the Engineer.   

 
2.43 TASK ALLOWANCES 
 

A. General 
 

1. The Contractor shall include in the Total Bid all allowances stated in the 
Contract Documents. The allowances shall cover the net cost of the 
services provided by a firm selected by the County. The Contractor’s 
handling costs, labor, overhead, profit and other expenses contemplated 
for the original allowance shall be included in the items to which they 
pertain and not in allowances. 

 
2. No payment will be made for nonproductive time on the part of testing 

personnel due to the Contractor’s failure to properly coordinate testing 
activities with the work schedule or the Contractor’s problems with 
maintaining equipment in good working condition. 

 
3. No payment shall be provided for services, which fail to verify required 

results. The Contractor shall be responsible for payment of failed tests. 
 

B. Should the net cost be more or less than the specified amount of the allowance, 
the Contract would be adjusted accordingly by change order. The amount of 
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change order will not recognize any changes in handling costs at the site, labor, 
overhead, profit and other expenses caused by the adjustment to the allowance.  

 
C. The County’s authorized representative shall select a firm, which has a valid 

standby contract with the County and issue a notice to proceed describing the 
required services, duration of these services, and the not to exceed amount. 
Upon notification by the County, the Contractor shall issue a purchase order to 
the selected firm. The Contractor shall issue the selected firm with conformed 
contract documents and relevant updates. 

 
D. Documentation 
 

1. Submit copies of the invoices with each periodic payment request from 
the firm providing the services. Clearly identify project information, date 
and type of service. Submit invoice back up for all direct expenses. 

 
2. Submit reports documenting the results of services provided which verify 

compliance with the contract requirements.  Schedule of Task 
Allowances 

 
E. Soil, Asphalt and Concrete Testing 

 
Allow the amount provided in the Bid Schedule for the services of a geotechnical 
engineering firm and testing laboratory to verify soils conditions including trench 
excavation and backfill, pile bearing resistance, asphalt coring and density tests, 
testing of concrete cylinders and other similar issues as directed as directed by 
the Engineer. 

 
F. Utility Conflict Resolution 
 
 Allow the amount provided in the Bid Schedule to resolve any unforeseen utility 

conflicts including relocating and/or replacement. Payment for conflicts with 
existing utilities shall be made only when the watermain can not be routed to 
avoid the conflict. No payment will be made for any delay or extra cost 
encountered by the Contractor due to protection, avoidance, or relocation of 
existing utilities, main or services or changing the horizontal or vertical alignment 
of the watermain. 

 
G. Construction Surveying 
 
 Allow the amount provided in the Bid Schedule for construction surveying by an 

independent surveying firm, selected by the Owner, to perform horizontal and 
vertical alignment checks at the discretion of the Engineer. 

 This allowance is solely for the use of the Owner at the Engineer’s 
recommendation for verification of the Contractor’s reference points, centerlines, 
and work performed. The presence of this allowance in no way relieves the 
Contractor of the responsibility of installing reference points, centerlines, 
temporary benchmarks, or verifying that the work has been performed 
accurately. 

 
 No payment shall be made for survey work performed by or for the Contractor in 

the reestablishment of reference points, benchmarks, including their restoration, 
as well as centerlines or baseline points. 
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H. Blast Monitoring 
 

Allow the amount provided in the Bid Schedule for the services of an 
independent, qualified specialty subcontractor to monitor the blasting, when 
directed by the Engineer. Payment shall be made based on the provisions of item 
2.05 (Rock Excavation in Pipe Trenches) above. 

 
 

-END OF 10 - 01150- 
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10 – 01200 PROJECT MEETINGS 
 
1.01 DESCRIPTION 
 
 A. The Engineer will schedule and administer the preconstruction meeting. 
 

B. The Engineer shall schedule and administer periodic progress meetings and 
specially called progress meetings throughout the progress of the work. The 
Engineer shall prepare agenda for these meetings, distribute written notice of each 
meeting seven days in advance of the meeting date, and make physical 
arrangements for the meetings. The Engineer shall preside at the progress 
meetings, record the minutes, including all significant proceedings and decisions. 
The Engineer shall reproduce and distribute copies of minutes within three days 
after each meeting to all participants in the meeting and to all parties affected by 
decisions made at the meeting. 

 
 C. Representatives of contractors, subcontractors and suppliers attending the 

meetings shall be qualified and authorized to act on behalf of the entity each 
represents. 

 
 D. The Engineer shall attend progress meetings to ascertain that work is expedited 

consistent with the Contract Documents and the construction schedules. 
 
 E. Related Requirements: 
 
  1. Section 01010: Summary of Work 
 
  2. Section 01310: Construction Schedules 
 
  3. Section 01340: Shop drawings, Product Data, and Samples 
 
1.02 PRECONSTRUCTION MEETING 
 
 A. The Engineer will schedule the meeting within 30 days after Notice of Award of  
  Contract. 
 
 B. The location of the meeting will be designated by the Engineer. 
 
 C. The following parties shall attend the meeting: 
 
  1. Owner's Representative. 
 
  2. Engineer and his Professional Consultants. 
 
  3. Resident Project Representative 
 
  4. Contractor's Superintendent. 
 
  5. Major Subcontractors. 
 
  6. Major Suppliers. 
 
  7. Others as Appropriate. 
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 D. Suggested Agenda: 
  1. Distribution and discussion of: 
 
   a. List of major subcontractors and suppliers. 
   b. Projected Construction Schedules. 
 
  2. Critical work sequencing. 
 
  3. Major equipment deliveries and priorities. 
 
  4. Project Coordination. 
 
   a. Designation of responsible personnel. 
 
  5. Procedures and processing of: 
 
   a. Field decisions. 
   b. Proposal requests. 
   c. Submittals. 
   d. Change Orders. 
   e. Applications for Payment. 
 
  6. Adequacy of distribution of Contract Documents. 
 
  7. Procedures for maintaining Record Documents. 
 
  8. Use of premises: 
 
   a. Office work and storage areas. 
   b. Owner’s requirements. 
 
  9. Construction facilities, controls and construction aids. 
 
  10. Temporary utilities. 
 
  11. Safety and first aid procedures. 
 
  12. Security procedures. 
 
1.03 PROGRESS MEETINGS 
 
 A. The Contractor shall schedule regular periodic meetings and shall hold called 

meetings as required by progress of the work. 
 
 B. The meetings shall be held at the field office of the Contractor or at other locations 

made available by the Contractor. 
 
 C. The following parties shall attend the meetings: 
 
  1. Engineer, and his professional consultants, as needed. 
 
  2. Subcontractors as appropriate to the agenda. 
 
  3. Suppliers as appropriate to the agenda. 
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  4. Others as required. 
 
 D. Suggested Agenda: 
 
  1 Review and approval of minutes of previous meeting. 
 
  2. Review of work progress since previous meeting. 
 
  3. Field observations, problems, and/or conflicts. 
 
  4. Problems which impede Construction Schedule. 
 
  5. Review of off-site fabrication, delivery schedules. 
 
  6. Corrective measures and procedures to regain projected schedule. 
 
  7. Revisions to Construction Schedule. 
 
  8. Plan progress, schedule, during succeeding work period. 
 
  9. Coordination of schedules. 
 
  10. Review submittal schedules; expedite as required. 
 
  11. Maintenance of quality standards. 
 
  12. Review proposed changes for: 
 
   a. Effect on Construction Schedule and on completion date. 
   b. Effect on other components of the Project. 
 
  13. Other business. 
 
 

-END OF 10 – 01200- 
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10 – 01310  SCHEDULING OF THE WORK 
 
1.  INTRODUCTION 
 

A. This Section describes the design and construction scheduling and progress 
reporting requirements of the Contract.  The primary objectives of the 
requirements of this Section are: 

 
 1.  To insure adequate planning and execution of the Work by the Contractor; 
 
 2.  To assist the County and Construction Manager in evaluating the progress 

of the Work; 
 

3.  To provide for optimum coordination by the Contractor of its 
subcontractors, trades, and suppliers, and of its Work with the work or 
services provided by the County or any separate contractors; and 

 
4.  To permit the timely prediction or detection of events or occurrences which  
  May  affect the timely prosecution of the Work. 

 
2.  GENERAL SCHEDULING REQUIREMENTS 
 

A.   The Work of this Contract shall be planned, scheduled, executed, and reported 
using the critical path method (CPM).  The Contractor shall use one of the 
following software programs to develop its Detailed Construction Schedule: 

 
    1.   Primavera Project Planner, latest version 
 
    2.   SureTrak Project Manager, latest version 
   
B.  The Detailed Construction Schedule, as defined herein, shall represent the 

Contractor’s commitment and intended plan for completion of the Work in 
compliance with the Contract completion date and interim milestone dates 
specified.  The Detailed Construction Schedule shall take into account all 
foreseeable activities to be accomplished by any separate contractors or the 
County, and interface dates with utility companies, the County’s operations, and 
others.  The Detailed Construction Schedule shall anticipate all necessary 
manpower and resources to complete the Work within the dates set forth. 

 
C.  Once approved by the Construction Manager, the Detailed Construction 

Schedule will become the Schedule of Record for coordinating the Work, 
scheduling the Work, monitoring the Work, reviewing the progress payment 
requests, evaluating time extension requests, and all other objectives listed 
above. 

 
D.  The Contractor is responsible for determining the sequence of activities, the time 

estimates of the detailed construction activities and the means, methods, 
techniques and procedures to be employed. The Detailed Construction Schedule 
shall represent the Contractor’s best judgment of how it will prosecute the Work 
in compliance with the Contract requirements.  The Contractor shall ensure that 
Detailed Construction Schedule is current and accurate and is properly and 
timely monitored, updated and revised as Project conditions and the Contract 
Documents may require. 

 
E.  When there are separate contractors working concurrently on the Project whose 

work must interface or be coordinated with the Work of the Contractor, the 
Contractor shall coordinate its activities with the activities of the separate 
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contractors, and the Detailed Construction Schedule shall take into account and 
reflect such work by others. 

 
F.  The Contractor shall be solely responsible for expediting the delivery of all 

materials and equipment to be furnished by it so that the progress of construction 
shall be maintained according to the currently approved construction schedule for 
the Work. The Contractor shall notify the Construction Manager in writing, and in 
a timely and reasonable manner, whenever the Contractor determines or 
anticipates that the delivery date of any material or equipment to be furnished by 
the Contractor will be later than the delivery date indicated by the currently 
approved construction schedule, or required consistent with the completion 
requirements of this Contract, subject to schedule updates as herein provided. 

 
3. DETAILED CONSTRUCTION SCHEDULE 
 

 A.  Within two weeks after the Notice to Proceed, the Contractor shall submit a 
Detailed Construction Schedule according to the requirements established 
herein. 

 
  1.  Submit a Preliminary Construction Schedule within 10 days of the 

Owner’s issuance of the Notice of Award. The Construction Manager will 
review schedule and will return the reviewed copy within reasonable time 
period.  

 
  2.   The Detailed Construction Schedule shall be submitted within 14 days 

following the County’s issuance of the Notice to Proceed. The 
Construction Manager shall review the schedule and return it within 
reasonable time period. If required,  the Contractor shall resubmit 
schedule in accordance to the Construction Manager prior review within 
ten (10) days following its return date, and then again similarly for all 
such partial approvals and the final approval.  

 
  B.   The Detailed Construction Schedule shall consist of a time-scaled, detailed 

network graphic representation of all activities which are part of the Contractor’s 
construction plan and an accompanying listing of activity’s dependencies and 
interrelationships. The Detailed Construction Schedule submission shall include, 
but not be limited to, the following information: 

 
1. Project name 
 
2. Distinct, logical and identifiable subdivisions of Work 
 
3. Activities for all aspects of the Work, with durations not exceeding 

fourteen (14) calendar days for all activities for which the Design/Builder 
will perform actual design or construction work. Material procurement, 
submittals, concrete curing and other similar activities may exceed 
fourteen (14) calendar days if approved by the Construction Manager.  
Related activities, each of a duration of five (5) calendar days or less, 
may be shown as one activity together, if not on the critical path of timely 
job completion. 

 
4. Outage schedules for existing utility services, if any, that will be 

interrupted during the performance of the Work 
 
5. Acquisition and installation of equipment and materials supplied and/or 

installed by the County or separate contractors 
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6. All start dates, milestones, float and completion dates 
 
7. An accounting of the number of workdays anticipated to be lost due to 

weather. This accounting shall be in accordance with allowable days per 
month provided elsewhere in the Contract Documents. 

 
8. A tabular report listing all predecessor and successor activities for each  
 activity 
 
9. A legible time scaled network diagram 

 
 10. A listing of the project calendar, indicating the anticipated days of work 
  performance 

 
11. A floppy computer disk, in a form and format acceptable to the 

Construction Manager, of the Detailed Construction Schedule including 
all required submission information resident in the computer system and 
containing all of the files associated with the schedule; or a legible 
spreadsheet report with activity number, description, duration and 
successor activities. 

 
C. Activities and milestones to appear on the Detailed Construction Schedule shall 

include, but not be limited to, preliminary construction activities, pre-construction 
meetings, site work, structure erection, roof close-in, exterior wall systems, 
paving, major material fabrication and delivery, shop drawings submittals, bi-
weekly progress meetings, furniture delivery and installation, equipment delivery 
and installation, coordination requirements, mock-up installations and 
inspections, dates of Substantial and Final Completion, Certificate of Occupancy 
inspection, systems testing and instruction, and special County decision points 
that impact the Work. 

 
  D.  Schedule Reports:  Schedule submissions will contain the following minimum 

information for each activity: 
 

1. Activity number, description and estimated duration 

2. Anticipated start and finish dates 

3. Responsibility for activity 

4. The cost loading values for each activity. 

 E.  For all major equipment and materials to be fabricated or supplied for the Project, 
the Detailed Construction Schedule shall show a sequence of activities including: 

 
1. Preparation of shop drawings and sample submissions 

2. A reasonable time for review of shop drawings and samples or such time as 
specified in the Contract Documents 

 
3. Shop fabrication, delivery and storage 

4. Erection or installation 

5. Testing of equipment and materials. 
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F. The Contractor shall submit, as a part of the data submitted to the Construction 
Manager, a narrative report indicating the anticipated allocation by the Contractor 
of the following resources and work shifts for each activity which he proposes to 
be utilized on the Project: 

 
1. Labor resources; 

 
2. Equipment resources; and 

 
3. Whether it proposes the Work to be performed on single, double or triple 

shifts, and whether it is to be done on a 5, 6 or 7 day work week basis. 
 

G. The Construction Manager shall have the right to require the Contractor to modify 
any portion of the Contractor’s Detailed Construction Schedule, or Recovery 
Schedule, as herein required, (including cost loading) with the Contractor bearing 
the expense thereof, which the Construction Manager reasonably determines to 
be: 

 
1. impractical; 
 
2. based upon erroneous calculations or estimates; 
 
3. unreasonable; 
 
4. not in compliance with other provisions of the Contract Documents; 
 
5. required in order to ensure proper coordination by the Contractor of the 

Work of its subcontractors and with the work or services being provided 
by any separate contractors; 

 
6. necessary to avoid undue interference with the County’s operations or 

those of any utility companies or adjoining property owners; 
 
7. necessary to ensure completion of the Work by the milestone and 

completion dates set forth in the Contract Documents; 
 
8. required in order for the Contractor to comply with the requirements of 

this Section or any other requirements of the Contract Documents; or 
 
9. not in accordance with the Contractor’s actual operations. 

 
5.  COST LOADING 

 
A. As part of the submission of the Detailed Construction Schedule, Contractor shall 

submit a breakdown of the expected value of each of the schedule activities for 
which payment is required. 

 
B.  The cost breakdown of the Detailed Construction Schedule shall have a direct 

correlation to the Schedule of Values to be used as the basis for Applications for 
Payment. 

 
6. UPDATING OF CONSTRUCTION SCHEDULE/PROGRESS REPORTS 
 

A. Not less than seven (7) calendar days before the submission of the monthly 
progress payment request, or on a date specified by the Construction Manager, 



 
06ITB51266K-DB Riverside Road Water System Improvements Supplemental Conditions                               

 
 

 119 

 

the Contractor shall arrange for its Project Manager, Superintendent and 
necessary subcontractors and suppliers to attend a monthly schedule meeting 
with the Construction Manager to review the Contractor’s report of actual 
progress.  Prepared by the Contractor, said report shall set forth up-to-date and 
accurate progress data and shall be based upon the Contractor’s best judgment.  
Said report shall be prepared by the Contractor in consultation with all principal  
subcontractors and suppliers. 

 
B. The progress report of the Contractor shall show the activities, or portions of 

activities, completed during the reporting period, the actual start and finish dates 
for these activities, remaining duration and/or estimated completion dates for 
activities currently in progress, and quantities of material installed during the 
reporting period. 

 
C. The Construction Manager will produce a computerized update worksheet for the 

Contractor to complete as a part of this process. 
 
D. At the monthly schedule meeting a total review of the Project will take place 

including but not limited to, the following: 
 
 1. Current update of the Detailed Construction Schedule 
 
 2. Anticipated detailed construction activities for the subsequent report 

period 
 
 3. Critical items pending 
 
 4. Contractor’s requested changes to the detailed construction schedule. 
 
E. The Contractor shall submit a narrative with the progress report which shall 

include, but not be limited to, a description of problem areas, current and 
anticipated delaying factors and their impact, explanations of corrective actions 
taken or planned, any proposed newly planned activities or changes in 
sequence, and proposed logic for a Recovery Schedule, if required, as further 
described herein.  The report shall also include: 

 
1. A narrative describing actual Work accomplished during the reporting 

period 
 
2. A list of major construction equipment used on the Project during the 

reporting period 
 
3. The total number of men by craft actually engaged in the Work during the 

reporting period, with such total stated separately as to office, 
supervisory, and field personnel 

 
4. A manpower and equipment forecast for the succeeding thirty (30) days, 

stating the total number of men by craft, and separately stating such total 
as to office, supervisory and field personnel 

 
5. A list of Contractor supplied materials and equipment, indicating current 

availability and anticipated job site delivery dates 
 
6. Anticipated changes or additions to Contractor’s supervisory personnel. 
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F. As part of the updating process, the Construction Manager will calculate, based 
upon progress data provided by the Contractor and agreed to by the 
Construction Manager, the value of Work completed based on the sum of the 
cost loading amounts for all activities, including activities specifically defined for 
stored materials, less the amount previously paid.  Summation of all values of 
each activity less the appropriate percent of retainage shall be the maximum 
amount payable to the Contractor, provided that the Contractor has complied 
with all requirements of the Contract Documents. 

 
7. RECOVERY SCHEDULE   
 

A. Should the updated Detailed Construction Schedule, at any time during the 
Contractor’s performance, show, in the sole opinion of the Construction Manager, 
that the Contractor is fourteen (14) or more days behind schedule for any 
milestone or completion date for any location or category of work, the Contractor, 
at the request of the Construction Manager, shall prepare a Recovery Schedule 
within 5 days, at no additional cost to the County (unless the County is solely 
responsible for the event or occurrence which has caused the schedule 
slippage), explaining and displaying how the Contractor intends to reschedule its 
Work in order to regain compliance with the Detailed Construction Schedule 
during the immediate subsequent pay period. 

 
B. If the Contractor believes that all of the time can be recovered during the 

subsequent pay period, the Contractor will be permitted to prepare a Recovery 
Schedule as set forth below. However, if the Contractor believes it will take more 
than thirty (30) days to recover all of the lost time, it shall prepare and submit a 
request for revision to the Detailed  Construction Schedule and comply with all of 
the requirements of a Schedule Revision as set forth in Paragraph 8 below. 

 
C. The Contractor shall prepare and submit to the Construction Manager a one 

month maximum duration Recovery Schedule, incorporating the best available 
information from subcontractors and others which will permit a return to the 
Detailed Construction Schedule at the earliest possible time.  The Contractor 
shall prepare a Recovery Schedule to the same level of detail as the Detailed 
Construction Schedule.  The Recovery Schedule shall be prepared in 
coordination with other separate contractors on the Project. 

 
D. Within two (2) days after submission of the Recovery Schedule to the 

Construction Manager, the Contractor and any of the necessary subcontractors, 
suppliers, vendors, manufacturers, etc. shall participate in a conference with the 
Construction Manager to review and evaluate the Recovery Schedule. Each of 
the participants will give a written commitment to comply with the Recovery 
Schedule. Within two (2) days of the conference, the Contractor shall submit the 
revisions necessitated by the review for the Construction Manager’s review and 
approval.  The Contractor shall use the approved Recovery Schedule as its plan 
for returning to the Detailed Construction Schedule. 

 
E. The Contractor shall confer continuously with the Construction Manager to 

assess the effectiveness of the Recovery Schedule. As a result of these 
conferences, the Construction Manager will direct the Contractor as follows: 

 
1. If the Construction Manager determines the Contractor continues behind 

schedule, the Construction Manager will direct the Contractor to prepare 
a Schedule Revision and comply with all of the requirements of a 
Schedule Revision as stated herein and the other requirements of the 
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Contract Documents; provided, however, that nothing herein shall limit in 
any way the rights and remedies of the County and Construction 
Manager as provided elsewhere in the Contract Documents; or 

 
2. If the Construction Manager determines the Contractor has successfully 

complied with provisions of the Recovery Schedule, the Construction 
Manager will direct the Contractor to return to the use of the approved 
Detailed Construction Schedule. 

 
8.  SCHEDULE REVISIONS 
 

A. Should the Contractor desire to or be otherwise required under the Contract 
Documents to make modifications or changes in its method of operation, its 
sequence of Work or the duration of the activities in its Construction Schedule, it 
shall do so in accordance with the requirements of this Paragraph and the 
Contract Documents.  The approved Detailed Construction Schedule may only 
be revised by written approval of the Construction Manager as provided herein.  

 
B. The Contractor shall submit requests for revisions to the Detailed Construction 

Schedule to the Construction Manager, together with written rationale for 
revisions and description of logic for rescheduling work and substantiate that the 
milestone and completion dates will be met as listed in the Contract Documents.  
Proposed revisions acceptable to the Construction Manager and County will be 
approved in writing and incorporated into the Detailed Construction Schedule or 
Recovery Schedule as the case may be. 

 
C. Requests for revision will be accompanied by evidence acceptable to the 

Construction Manager that the Contractor's suppliers, subcontractors and sub-
subcontractors are in agreement with the proposed revisions. 

 
D. If there are separate contractors on the Project, the approval of the separate 

contractors shall be obtained to make the proposed schedule revisions.  If 
accepted by the Construction Manager and County, the revisions shall be binding 
upon the contractor and all separate contractors on the Project. 

 
9. FLOAT TIME 
 

A. Float or slack time associated with one chain of activities is defined as the 
amount of time between earliest start date and latest start date or between 
earliest finish date and latest finish date for such activities, as calculated as part 
of the currently approved construction schedule. Float or slack time shown on the 
currently approved construction schedule is not for exclusive use or benefit of 
either the County or the Contractor and is available for use by either of them 
according to whichever first needs the benefit of the float to facilitate the effective 
use of available resources and to minimize the impact of Project problems, 
delays, impact, acceleration or changes in the Work which may arise during 
performance.  The Contractor specifically agrees that float time may be used by 
the County or Construction Manager in conjunction with their review activities or 
to resolve Project problems.  The Contractor agrees that there will be no basis for 
any modification of the milestone or completion dates or an extension of the 
Contract Time, or a claim for additional compensation as a result of any Project 
problem, delay, impact, acceleration, or change order which only results in the 
loss of available float on the currently approved construction schedule. 
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B. Float time shown on any construction schedule shall not be used arbitrarily by 
the Contractor in a manner which, in the opinion of the Construction Manager, 
unnecessarily delays separate contractors from proceeding with their work in a 
way which is detrimental to the interests of the County. 

 
 

-END OF 10 – 01310- 
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10 – 01320 PROGRESS REPORTS AND PHOTOGRAPHS 
 
1.01  GENERAL 
 

A. The Contractor shall submit to the Engineer, on the last day of each week, the daily 
progress reports for each day worked that week, including the following 
information: 
 
1. A statement of work performed that day 
 
2. A manpower report indicating numbers working that day by trade, including 

subcontractors. 
 
3. A copy of a delivery receipt of all deliveries, to the project on that day, of 

the equipment or materials that require approval according to these 
Specifications. 

 
4. Weather conditions. 
 
5. Other data pertinent to the progress of the work. 

 
B. Prior to the beginning of any work, the Contractor shall take project photographs of 

the work area to record existing conditions. Following completion of the work, 
another recording shall be made showing the same area and features as in the 
pre-construction photographs. All conditions which might later be subject to 
disagreement shall be shown in sufficient detail to provide a basis for decisions. 
The pre-construction photographs shall be submitted to the Engineer within 25 
calendar days after the date of receipt by the Contractor of Notice to Proceed. 
Post-construction photographs shall be provided prior to final acceptance of the 
project.  Two (2) 8” x 10” color prints of each photographic shot, for a total of thirty 
(30) shots, including negatives, shall be submitted for the Pre-Construction and 
Post-Construction Phases. The Contractor may submit photographs in digital 
format as directed by the Engineer. 

 
 As the work progresses, the Contractor shall provide record photographs with 

negatives of all major components of the construction.  The photographs shall be 
taken at least monthly, or more frequently as necessary to provide an appropriate 
record of the work.  A minimum of three (3) 8” x 10” color prints of each 
photographic shot, for a total of ten (10) shots shall be submitted monthly with each 
pay request.  The photographs shall be representative of the primary work being 
claimed for during the period under consideration.  The view selection will be 
agreed to with the Engineer.  Pertinent information will be provided at the bottom 
front left corner of each photograph, including: project name, Contractor’s name, 
description of subject, orientation, and date and time of exposure.  Photographs 
submitted shall be enclosed back to back in a double face plastic sleeve punched 
to fit a standard three-ring binder. Negatives shall be submitted in polyethylene 
preservers, 8-1/2” x 11” in size. The Contractor may submit photographs in digital 
format as directed by the Engineer. 

 
 

 
END OF SECTION NO. 10 
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SECTION 11 
Bid Form/Pricing/Bid Schedule 

 
BID NUMBER 06ITB51266K-DB 

RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
 

TO THE BOARD OF COMMISSIONERS, FULTON COUNTY, GEORGIA 
 
Submitted ____________________, 200__   
 
The undersigned, as Bidder, hereby declares that the only person or persons interested in the Bid 
as principal or principals is or are named herein and that no other person than herein mentioned 
has any interest in this Bid or in the Contract to be entered into; that this Bid is made without 
connection with any other person, company or parties making a bid or Bid; and that it is in all 
respects fair and in good faith without collusion or fraud. 
 
The Bidder if selected will work diligently to provide construction services as needed on 
individually assigned Water Main Construction projects.  The selected contractor will perform all 
work and adhere to Fulton County drawings, specifications, general conditions and will furnish all 
related contact documents as requested by Fulton County.  Specifications for the work and 
contractual documents relative thereto, and has read all instructions to Bidders and General 
Conditions furnished prior to the openings of bids; that he has satisfied himself relative to the 
work to be performed. 
 
The Bidder proposes and agrees, if this Bid is accepted, to contract with the Board of 
Commissioners of Fulton County, Atlanta, Georgia, in the form of contact specified, to furnish all 
necessary materials, equipment, machinery, tools, apparatus, means of transportation and labor 
necessary, and to complete the construction of the work in full and complete accordance with the 
shown, noted, and reasonably intended requirements of the Specifications and Contract 
Documents to the full and entire satisfaction of the Board of Commissioners of Fulton County, 
Atlanta, Georgia, with a definite understanding that no money will be allowed for extra work 
except as set forth in the attached General Conditions and Contract Documents for the following 
prices. 
 
The Bidder agrees hereby to commence work under this Contract, with adequate personnel and 
equipment on a date to be specified in a written order (Notice to Proceed) by the Owner and to 
fully complete all work under this Contract within the allotted time specified in the individual 
projects Notice to Proceed.  Failure to work diligently on assigned projects and to complete 
assigned work in the allotted time could result in liquidated damages in the amount of $1000.00 
per calendar day the work is not completed. 
 
The Bidder declares that he understands that the unit price quantities submitted in the bid are 
fixed unit price items and shall not be subject to any increase for the duration of this contract.  
Payment for work will be based on the actual work and quantities used in relation to the unit price 
provided by the bidder.  Quantities for the unit price items are subject to either increase or 
decrease, and should the quantities of any of the items of work be increased, the Bidder 
proposes to do the additional work at the unit prices stated herein; and should the quantities be 
decreased, the Bidder also understands that payment will be made on the basis of actual 
quantities of the unit price bid and will make no claim for anticipated profits for any decrease in 
quantities; and that actual quantities will be determined upon completion of work, at which time 
adjustments will be made to the contract amount by direct increase or decrease. 

The Bidder furthermore agrees that, in the case of a failure on his part to execute the Contract 
Agreement and Bonds within ten days after receipt of conformed contract documents for 
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execution, the Bid Bond accompanying his bid and the monies payable thereon shall be paid into 
the funds of the Owner as liquidated damages for such failure. 

Bidder acknowledges receipt of Addenda: 

 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
BIDDER: ________________________________________________________________ 
 
  Signed by: ________________________________________________________ 
    [Type or Print Name] 
 
 Title: _____________________________________________________________ 
 
 Business Address: __________________________________________________ 
 
 _________________________________________________________________ 
 
 
 Business Phone: ___________________________________________________ 
 
 Bidder’s Contractor License No: _______________________________________ 
          [State/County] 
 
 License Expiration Date: _____________________________________________ 
 
 
Enclosed is a Bid Bond in the approved form, in the sum of: 
 
_________________________________________________________________Dollars 
 
 
($__________________ ____) according to the conditions of 
“Instructions to Bidders” and provisions thereof.  
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SCOPE OF WORK AND BID PRICE 
 
The work to be done consists of furnishing all materials and equipment and performing all labor 
necessary for the construction of Riverside Road Water System Improvements which include 
approximately 6,000 linear feet of 8-in water main including all pipes, fittings, valves, fire 
hydrants, connections to existing mains, service connections, appurtenances and other related 
work necessary to complete the water system improvements as shown on the drawings and 
specified in the specifications 
 
All work shall be in conformance with the contract documents, general conditions, special 
conditions, any accompanying plans and Fulton County Construction Standards and 
Specifications (Revised October, 1992).  Once approved by the Fulton County Board of 
Commissioners and the Contract Documents are executed, the work may begin but only with the 
issuance of a written Notice to Proceed. 
 
Note:  No separate Payment will be made for Mobilization in this contract.  Mobilization costs are 
the responsibility of the selected contractor. 
 
The term of this Contract shall be 60 consecutive calendar days from the issuance of a Notice to 
Proceed.   
 
 
 
 
 
 
 
 
 
 
 
 
 

-THIS SPACE INTENTIONALLY LEFT BLANK- 
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BID SCHEDULE FOR THE RIVERSIDE ROAD WATER SYSTEM IMPROVEMENTS 
CONTRACT 

 
SUBMITTED BID PRICING SHEET FOR:_______________________________________________ 
 

IT
E

M
  

DESCRIPTION 
 

APPROX 
QUANTITY 

 
UNIT COST 

 
AMOUNT 

1 8-in DIP Water Main  4800 LF $  $ 

2 8-in DIP Water Main with Restrained Joint 1200 LF $  $ 

3 
18-in Steel Casing – Jack & Bore (complete 
including excavation & shoring as to OSHA 
requirements of bore & receiving pits) 

40 LF $  $ 

4 18-in Steel Casing – Open Cut 30 LF $  $ 

5 8-in DIP Installed Through Casing (complete 
including spacer, grout, bulkhead, etc.) 70 LF $  $ 

6 Ductile Iron Fittings 5 TON $  $ 

7 8-in Gate Valves & Valve Box 7 EA $  $ 

8 Straight Connection to Existing Water Main @ 
Station 0+00 1 EA $  $ 

9 Straight Connection to Existing Water Main @ 
Station 8+50 1 EA $  $ 

10 
Fire Hydrant Assembly (complete including 
tee, valve, 6-in pipe, fittings, gravel and all 
related items) 

12 EA $  $ 

11 3000 PSI Concrete Blocking/Encasement 20 CY $  $ 
12 2500 PSI Concrete Blocking/Encasement 20 CY $  $ 

13 
“Deadman” Pipe Restrained Assembly 
(complete including concrete, straps, rods, 
fittings and related work) 

1 EA $  $ 

14 
Single Short Side Water Service Connection 
(include up to 12 ft of tubing, corporation stop, 
curb stop, ball valve, meter box, and 
appurtenances) 

4 EA $  $ 

15 
Double Short Side Water Service Connection 
(include up to 12 ft of tubing, corporation stop, 
curb stop, ball valve, meter box and 
appurtenances) 

5 EA $  $ 

16 
Single Long Side Water Service Connection 
(include up to 70 ft of tubing, corporation stop, 
curb stop, ball valve, meter box and 
appurtenances) 

3 EA $  $ 

17 
Double Long Side water Service Connection 
(include up to 70 ft of tubing, corporation stop, 
curb stop, ball valve, meter box, and 
appurtenances) 

3 EA $  $ 
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SUBMITTED BID PRICING SHEET FOR:_______________________________________________ 
 

IT
E

M
  

DESCRIPTION 
 

APPROX 
QUANTITY 

 
UNIT COST 

 
AMOUNT 

18 ¾ Copper Tubing in excess of Items 14, 15, 16 
& 17 100 LF $  $ 

19 Remove and Replace  
Asphalt Pavement 50 SY $  $ 

20 Remove and Replace  
Asphalt Driveway  50 SY $  $ 

21 Remove and Replace  
Concrete Driveway 300 SY $  $ 

22 Remove and Replace  
Gravel Driveway  30 SY $  $ 

23 Remove and Replace  
Decorative Concrete Driveway  30 SY $  $ 

24 Rock Excavation 20 CY $  $ 

25 Stone Riprap, Type 3 10 CY $  $ 

26 Silt Fence, Type C 7000 LF $  $ 

27 Tree Fence, Active Type 4000 LF $  $ 

28 Permanent Grassing 6000 LF $  $ 

29 Sod (any type) 500 SY $  $ 

 EXTRA WORK IF ORDERED BY THE ENGINEER 

30 Trench Stabilization (including excavation and 
disposal of unsuitable material) 200 CY $  $ 

31 Graded Aggregate Stone for Road Restoration 100 CY $  $ 

32 Water Meter Installation  24 EA $  $ 

33 Temporary Grassing 5000 LF $  $ 

 
 
 
 
 
 

- BID SCHEDULE CONTINUED ON NEXT PAGE- 
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SUBMITTED BID PRICING SHEET FOR:_______________________________________________ 
 

 
 

 
DESCRIPTION 

 
APPROX 

QUANTITY 
 

UNIT COST 
 

AMOUNT 

 TASK ALLOWANCES (To be used only at the discretion of the Engineer) 

34 Soil Testing ALL $  5,000.00   $          5,000.00  

35 Asphalt Testing ALL $  5,000.00   $          5,000.00  

36 Concrete Testing ALL $  5,000.00   $          5,000.00  

37 Construction Surveying ALL $  5,000.00   $          5,000.00  

38 Blast Monitoring ALL $ 10,000.00   $        10,000.00  

39 Utility Conflict Resolution ALL $ 20,000.00   $        20,000.00  

40 Landscape Restoration ALL $ 10,000.00   $        10,000.00  
 
 TOTAL RIVERSIDE ROAD  

WATER SYSTEM IMPROVEMENTS 
 $ 

 
For furnishing all products and performing all labor necessary for the construction and 
completion of the Riverside Road Water System Improvements Project and improvements 
as entitled, the bidder submits a bid in the amount of: 
 
TOTAL BID AMOUNT: 
_____________________________________________________________________ 
 
______________________________________________________________________ 
 
________________________________________________________________Dollars 
 
 
Signed this __________________ day of ______________________________  2006. 

Contractor:    ______________________________________________   

By:   _____________________  _______________________ 
(Name of Company)   (Signature of Authorized Principal)  
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The County will base their review on this bottom line figure as the total bid amount for this project. 
Please make sure that all line items are accurately calculated and total up to this inclusive 
amount. 
 
The full name and addresses of persons or parties interested in the foregoing Bid, as principals, 
are as follows:  
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
NAME      ADDRESS      
 
 
 
The Bidder shall list below work done of a similar nature to that Bid for, as references that will 
afford the Owner opportunity to judge as to experience, standing, and financial ability. 
 

 PROJECT NAME OWNER’S NAME 
OWNER’S 

REPRESENTATIVE’S 
TELEPHONE 

 
             
 
             
 
             
 
             
 
             
 
             
 
             
 

 

END OF SECTION NO. 11 
 
 
 


